
AUG 18, 2004 06:28 AM

TIP NO B-3348 2:00PM 1 /  4 001

HYDE

33006.3.2

AUG 17 2004 C200856
FED AID NO BRSTP-264(26)
GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURE.

BRIDGE OVER KITTY CREEK & BRIDGE OVER WALLACE CANAL AND APPROACHES ON US-264.

CAROLINA BRIDGE COMPANY,
INC.

ORANGEBURG,  SC

0.451 MI

T. A. LOVING COMPANY

GOLDSBORO,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 195805.50 187000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 23212.50 14000.00REINF BRG APPR **********

(18+34.00)
0003 0029000000-N SP  Lump Sum 23212.50 16000.00REINF BRG APPR **********

(22+85.00)
0004 0043000000-N 226 Lump Sum 270000.00 270000.00GRADING
0005 0050000000-E 226  1 ACR 10000.00 10000.00 10000.00 10000.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  8,500 CY  16.00 136000.00 16.00 136000.00UNDERCUT EXCAVATION
0007 0195000000-E 265  11,360 CY  14.00 159040.00 14.00 159040.00SELECT GRANULAR MATERIAL
0008 0196000000-E 270  100 SY  5.00 500.00 5.00 500.00SOIL STABILIZATION FABRIC
0009 0199000000-E SP   11,500 SF  59.00 678500.00 38.00 437000.00TEMPORARY SHORING
0010 0314000000-E SP   70 TON 50.00 3500.00 50.00 3500.00SELECT MATERIAL CLASS **

(VI)
0011 0318000000-E 300  13 TON 55.00 715.00 55.00 715.00FNDATION MATL, MINOR STRS
0012 0378000000-E 310  116 LF  40.00 4640.00 40.00 4640.0024" RC PIPE CULV III
0013 1121000000-E 520  215 TON 32.00 6880.00 32.00 6880.00AGGREGATE BASE COURSE
0014 1489000000-E 610  882 TON 51.90 45775.80 51.90 45775.80ASP CONC BASE CRS B25.0B
0015 1525000000-E SP   1,216 TON 51.70 62867.20 51.70 62867.20ASP CONC SURF CRS SF9.5A
0016 1560000000-E 620  117 TON 221.00 25857.00 221.00 25857.00ASP FOR PLANT MIX  PG64-22
0017 1693000000-E 654  10 TON 250.00 2500.00 250.00 2500.00ASPH PM PAVEMENT REPAIR
0018 2556000000-E 846  130 LF  30.00 3900.00 25.00 3250.00SHOULDER BERM GUTTER
0019 3030000000-E 862  900 LF  11.50 10350.00 11.50 10350.00STL BM GUARDRAIL
0020 3045000000-E 862 37.5 LF  11.50 431.25 11.50 431.25SBGR SHOP CURVED
0021 3150000000-N 862  5 EA  45.00 225.00 45.00 225.00ADDIT GUARDRAIL POSTS
0022 3180000000-N 862  2 EA  1300.00 2600.00 1300.00 2600.00GR ANCHOR TYPE **********

(TYPE III, SHOP CURVED)
0023 3195000000-N 862  3 EA  600.00 1800.00 600.00 1800.00GR ANCHOR TYPE AT-1
0024 3215000000-N 862  6 EA  1300.00 7800.00 1300.00 7800.00GR ANCHOR TYPE III
0025 3270000000-N SP   4 EA  2400.00 9600.00 2400.00 9600.00GR ANCHOR TYPE 350
0026 3345000000-E 864 262.5 LF  10.00 2625.00 10.00 2625.00REMOVE & RESET GUARDRAIL
0027 3360000000-E 863  1,300 LF  1.00 1300.00 1.00 1300.00REMOVE EXISTING GUARDRAIL
0028 3577000000-N SP  Lump Sum 500.00 500.00GENERIC FENCING ITEM (LS)

RESET EXISTING METAL GATE & RESET TWO EXT METAL
POLES

0029 3635000000-E 876  1,100 TON 60.00 66000.00 60.00 66000.00PLAIN RIP RAP, CLASS II
0030 3656000000-E 876  750 SY  3.00 2250.00 3.00 2250.00FILTER FABRIC FOR DRAINGE
0031 4400000000-E 1110  124 SF  10.00 1240.00 10.00 1240.00WORK ZONE SIGNS (STAT)
0032 4405000000-E 1110  160 SF  10.00 1600.00 10.00 1600.00WORK ZONE SIGNS (PORTABLE
0033 4425000000-N 1125  3 EA  20.00 60.00 20.00 60.00WARNING FLAG SETS
0034 4430000000-N 1130  41 EA  55.00 2255.00 55.00 2255.00DRUMS
0035 4435000000-N 1135  41 EA  15.00 615.00 15.00 615.00CONES
0036 4445000000-E 1145  24 LF  55.00 1320.00 55.00 1320.00BARRICADES (TYPE III)
0037 4455000000-N 1150  10 MD  175.00 1750.00 175.00 1750.00FLAGGER
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HYDE

33006.3.2

AUG 17 2004 C200856
FED AID NO BRSTP-264(26)
GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURE.

BRIDGE OVER KITTY CREEK & BRIDGE OVER WALLACE CANAL AND APPROACHES ON US-264.

CAROLINA BRIDGE COMPANY,
INC.

ORANGEBURG,  SC

0.451 MI

T. A. LOVING COMPANY

GOLDSBORO,  NC  

0038 4490000000-E 1170  89 LF  25.00 2225.00 25.00 2225.00PORT CONC BARRIER(ANCHRD)
0039 4507000000-E SP   1,788 LF  45.00 80460.00 45.00 80460.00WATER FILLED BARRIER
0040 4508000000-E SP   877 LF  10.00 8770.00 10.00 8770.00RESET WATER FILLED BARRIER
0041 4595000000-E SP   124 SF  12.00 1488.00 12.00 1488.00GENERIC TRAFFIC CONTROL ITEM (SF)

WORK ZONE SIGNING FLUORESCENT ORANGE
SHEETING (PORTABLE)

0042 4595000000-E SP   160 SF  15.00 2400.00 15.00 2400.00GENERIC TRAFFIC CONTROL ITEM (SF)
WORK ZONE SIGNING FLUORESCENT ORANGE
SHEETING (STATIONARY)

0043 4615000000-E 1205  500 LF  2.00 1000.00 2.00 1000.00REM TAPE PVMT MRKINGS 4"
0044 4810000000-E 1205  28,137 LF  0.32 9003.84 0.32 9003.84PAINT PVMT MARKINGS 4"
0045 4815000000-E 1205  782 LF  0.75 586.50 0.75 586.50PAINT PVMT MARKINGS 6"
0046 4835000000-E 1205  306 LF  3.00 918.00 3.00 918.00PAINT PVT MKG LINES 24"
0047 4845000000-N 1205  18 EA  50.00 900.00 50.00 900.00PAINT PVT MKG SYMBOL
0048 4850000000-E 1205  500 LF  1.00 500.00 1.00 500.00LINE REMOVAL 4" WIDE
0049 4855000000-E 1205  100 LF  1.50 150.00 1.50 150.00LINE REMOVAL 6" WIDE
0050 4875000000-N 1205  2 EA  50.00 100.00 50.00 100.00REMOVAL OF SYMBL & CHARAC
0051 4900000000-N 1252  27 EA  10.00 270.00 10.00 270.00PERM RAISED PVMT MARKERS
0052 5300000000-E 1505  85 TON 20.00 1700.00 20.00 1700.00FND CONDIT MAT CL *******

(VI)
0053 5306000000-E SP   85 TON 20.00 1700.00 20.00 1700.00BEDDING MATL, CL ********

(IV)
0054 5771000000-E 1520  1,615 LF  118.00 190570.00 118.00 190570.00GENERIC UTILITY ITEM (LF) 1520

10" HDPE FORCE MAIN SEWER PIPE SDR 9, 200# WP BY
DIRECTIONAL  BORE

0055 5882000000-N SP   1 EA  2229.74 2229.74 2229.74 2229.74GENERIC UTILITY ITEM (EA)
10" x 6" TAPPING SLEEVE, VALVE & VALVE BOX, 200# WP

0056 5882000000-N SP   1 EA  3760.50 3760.50 3760.50 3760.50GENERIC UTILITY ITEM (EA)
6" IN-LINE CHECK VALVE & VAULT

0057 5882000000-N SP   1 EA  2693.23 2693.23 2693.23 2693.23GENERIC UTILITY ITEM (EA)
6" IN-LINE CLEAN-OUT & VAULT

0058 5882000000-N SP   2 EA  894.12 1788.24 894.12 1788.24GENERIC UTILITY ITEM (EA)
8" GATE VALVE & VALVE BOX,    200# WP

0059 5882000000-N SP   1 EA  3816.80 3816.80 3816.80 3816.80GENERIC UTILITY ITEM (EA)
8" IN-LINE CHECK VALVE & VAULT

0060 5882000000-N SP   1 EA  2300.00 2300.00 2300.00 2300.00GENERIC UTILITY ITEM (EA)
8" IN-LINE CLEAN-OUT & VAULT

0061 5888000000-E SP   40 LF  35.74 1429.60 35.74 1429.60GENERIC UTILITY ITEM (LF)
6" DI RESTRAINED JOINT FORCE MAIN SEWER PIPE, PC
350

0062 5888000000-E SP  84.54 LF  41.50 3508.41 41.50 3508.41GENERIC UTILITY ITEM (LF)
8" DI RESTRAINED JOINT FORCE MAIN SEWER PIPE, PC
350

0063 5906000000-E SP   540 LB  6.50 3510.00 6.50 3510.00GENERIC UTILITY ITEM (LB)
DI RESTAINED JOINT FORCE MAIN SEWER PIPE
FITTINGS, 250#  WP

0064 6000000000-E 1605  6,300 LF  2.80 17640.00 2.80 17640.00TEMPORARY SILT FENCE
0065 6006000000-E 1610  100 TON 50.00 5000.00 50.00 5000.00EROS CONTRL STONE CL A
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T. A. LOVING COMPANY
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0066 6009000000-E 1610  420 TON 55.00 23100.00 55.00 23100.00EROS CONTRL STONE CL B
0067 6012000000-E 1610  280 TON 50.00 14000.00 50.00 14000.00SEDIMENT CONTROL STONE
0068 6015000000-E 1615 4.5 ACR 900.00 4050.00 900.00 4050.00TEMPORARY MULCHING
0069 6018000000-E 1620  150 LB  6.00 900.00 6.00 900.00SEED FOR TEMP SEEDING
0070 6021000000-E 1620 0.75 TON 800.00 600.00 800.00 600.00FERT FOR TEMP SEEDING
0071 6030000000-E 1630  400 CY  10.00 4000.00 10.00 4000.00SILT EXCAVATION
0072 6036000000-E 1631  2,300 SY  2.00 4600.00 2.00 4600.00MATTING FOR EROS CONTROL
0073 6042000000-E 1632  840 LF  5.00 4200.00 5.00 4200.001/4" HARDWARE CLOTH
0074 6048000000-E SP   350 SY  20.00 7000.00 20.00 7000.00FLOAT TURBIDITY CURTAIN
0075 6084000000-E 1660  5 ACR 1250.00 6250.00 1250.00 6250.00SEEDING AND MULCHING
0076 6087000000-E 1660 2.5 ACR 100.00 250.00 100.00 250.00MOWING
0077 6090000000-E 1661  50 LB  6.00 300.00 6.00 300.00SEED FOR REPAIR SEEDING
0078 6093000000-E 1661 0.25 TON 600.00 150.00 600.00 150.00FERT FOR REPAIR SEEDING
0079 6096000000-E 1662  100 LB  2.00 200.00 2.00 200.00SEED FOR SUPP SEEDING
0080 6102000000-E 1664  2,900 SY  8.50 24650.00 8.50 24650.00SODDING
0081 6105000000-E 1664  49 M/G 200.00 9800.00 200.00 9800.00WATER
0082 6108000000-E 1665 3.75 TON 1500.00 5625.00 1500.00 5625.00FERTILIZER TOPDRESSING
0083 6114000000-N SP   3 HR  50.00 150.00 50.00 150.00SPECIALIZED HAND MOWING
0084 6117000000-N 1675  8 EA  300.00 2400.00 300.00 2400.00RESPONSE FOR EROS CONTROL
0085 6135000000-E SP  0.9 ACR 10000.00 9000.00 10000.00 9000.00GENERIC EROSION CONTROL ITEM (ACR)

WETLAND GRASS PLANTING
0086 6147000000-E SP   5,000 LF  2.50 12500.00 2.50 12500.00GENERIC EROSION CONTROL ITEM (LF)

SAFETY FENCE
0087 7060000000-E 1705  1,950 LF  2.00 3900.00 2.00 3900.00SIGNAL CABLE
0088 7120000000-E 1705  12 EA  869.00 10428.00 869.00 10428.00VEHICLE SIGNAL HD (12", 3 SECT)
0089 7264000000-E 1710  1,540 LF  2.00 3080.00 2.00 3080.00MESSENGER CABLE (3/8")
0090 7300000000-E 1715  358 LF  5.00 1790.00 5.00 1790.00TRENCHING (UNPAVED)
0091 7360000000-N 1720  11 EA  849.00 9339.00 849.00 9339.00WOOD POLE
0092 7372000000-N 1721  8 EA  289.00 2312.00 289.00 2312.00GUY ASSEMBLY
0093 7408000000-E 1722  1 EA  258.00 258.00 258.00 258.001" RISER WITH WEATHERHEAD
0094 7420000000-E 1722  7 EA  299.00 2093.00 299.00 2093.002" RISER WITH WEATHERHEAD
0095 7444000000-E 1725  1,322 LF  4.90 6477.80 4.90 6477.80INDUCTIVE LOOP SAWCUT
0096 7456000000-E 1726  3,120 LF  1.40 4368.00 1.40 4368.00LEAD-IN CABLE
0097 7636000000-N 1745  3 EA  130.00 390.00 130.00 390.00SIGN FOR SIGNALS
0098 7768000000-N 1751  1 EA  10995.00 10995.00 10995.00 10995.00CONTLR WITH CBNT, 2070L POLE MTD
0099 7780000000-N SP   3 EA  537.00 1611.00 537.00 1611.00DETECTOR CARD (TYPE 2070L)

STRUCTURE ITEMS

0100 8035000000-N 402 Lump Sum 10265.52 175000.00REMV EXIST STR **********
(18+34.00-L-)

0101 8035000000-N 402 Lump Sum 9618.44 195000.00REMV EXIST STR **********
(22+85.00-L-)

0102 8112700000-N SP   1 EA  524.43 524.43 3000.00 3000.00DYNAMIC LOAD TEST
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T. A. LOVING COMPANY

GOLDSBORO,  NC  

0103 8121000000-N SP  Lump Sum 2140.78 18000.00UNCL STR EXCAV STA *****
(18+34.00-L-)

0104 8121000000-N SP  Lump Sum 20203.28 30000.00UNCL STR EXCAV STA *****
(22+85.00 -L-)

0105 8175000000-E 420 124.5 CY  1079.62 134412.69 1400.00 174300.00CLASS AA CONC (BRIDGE)
0106 8210000000-N 422 Lump Sum 40782.26 42000.00BRG APPR SLAB ***********

(18+34.00-L-)
0107 8210000000-N 422 Lump Sum 52790.98 52000.00BRG APPR SLAB ***********

(22+85.00-L-)
0108 8224000000-E 425  20,729 LB  1.20 24874.80 1.25 25911.25EPOXY COAT REINF STL BRDG
0109 8333000000-E 450  2,900 LF  43.83 127107.00 41.00 118900.0016" PRESTR CONC PILES
0110 8433000000-E 452 4,751.2 SF  23.70 112603.44 22.00 104526.40**" STEEL SHEET PILES

(18")
0111 8475000000-E 460 465.25 LF  96.79 45031.55 135.00 62808.75TWO BAR METAL RAIL
0112 8517000000-E 460 495.75 LF  69.25 34330.69 70.00 34702.501'-**"X*****"CONC PARAPET

(1'-2" x 2'-9")
0113 8594000000-E 876  163 TON 64.06 10441.78 80.00 13040.00PLAIN RIP RAP B
0114 8622000000-E 876  182 SY  2.01 365.82 3.50 637.00FILTER FABRIC FOR DRAINAGE
0115 8657000000-N 430 Lump Sum 6776.82 6000.00ELASTOMERIC BEARINGS
0116 8762000000-E 430 3,214.25 LF  116.39 374106.56 167.00 536779.753'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 3314788.25 TOTAL 3633636.56CONTRACT TOTAL

 

    SUB-TOTAL 2308411.41 SUB-TOTAL 2041030.91ROADWAY ITEMS
    SUB-TOTAL 1006376.84 SUB-TOTAL 1592605.65STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3314788.25CAROLINA BRIDGE COMPANY, INC.
     2  3633636.56T. A. LOVING COMPANY



AUG 18, 2004 06:28 AM

TIP NO 2:00PM 1 /  2 002

HERTFORD

37445,  37447

AUG 17 2004 C201246
FED AID NO STATE FUNDED
GRADING, DRAINAGE, MILLING, RESURFACING, & GUARDRAIL.

NC-461 FROM US-13 TO WCL OF WINTON AND NC-45 FROM ECL OF WINTON TO THE BERTIE COUNTY LINE.

ROSE BROTHERS PAVING CO.,
INC.

AHOSKIE,  NC

15.500 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 152500.00MOBILIZATION
0002 0043000000-N 226 Lump Sum 80000.00GRADING
0003 0318000000-E 300  28 TON 20.00 560.00FNDATION MATL, MINOR STRS
0004 0366000000-E 310  80 LF  46.00 3680.0015" RC PIPE CULV III
0005 0372000000-E 310  96 LF  51.00 4896.0018" RC PIPE CULV III
0006 0378000000-E 310  88 LF  62.00 5456.0024" RC PIPE CULV III
0007 1220000000-E 545  1,550 TON 18.00 27900.00INCIDENTAL STONE BASE
0008 1245000000-E SP  30.2 SMI 2600.00 78520.00SHOULDER RECONSTRUCTION
0009 1297000000-E 607  16,896 SY  0.90 15206.40MILL ASP PVMT *****" DTH

(2-1/2")
0010 1308000000-E 607  15,880 SY  1.10 17468.00MILLN ASPHALT PVMT ***** - *****

(1-1/2" TO 6")
0011 1489000000-E 610  17,857 TON 29.00 517853.00ASP CONC BASE CRS B25.0B
0012 1498000000-E 610  11,768 TON 29.00 341272.00ASP CONC INTR CRS I19.0B
0013 1519000000-E 610  23,269 TON 29.00 674801.00ASP CONC SURF CRS S9.5B
0014 1560000000-E 620  2,717 TON 220.00 597740.00ASP FOR PLANT MIX  PG64-22
0015 1704000000-E SP   33 TON 100.00 3300.00PATCHING EXIST PAVEMENT
0016 2209000000-E 838 3.5 CY  1250.00 4375.00ENDWALLS
0017 2286000000-N 840  5 EA  1400.00 7000.00MASNRY DRAINAGE STRUCT
0018 2374000000-N 840  5 EA  340.00 1700.00FRAME-GRT-HD 840.03 **

(E)
0019 2549000000-E 846  6,472 LF  30.00 194160.002'-6"CONC CURB & GUTTER
0020 2605000000-N SP   3 EA  1375.00 4125.00WHEELCHAIR RAMP
0021 2845000000-N 858  1 EA  4300.00 4300.00ADJ METER OR VALVE BOXES
0022 3030000000-E 862  3,650 LF  11.00 40150.00STL BM GUARDRAIL
0023 3270000000-N SP   69 EA  2100.00 144900.00GR ANCHOR TYPE 350
0024 4685000000-E 1205  162,980 LF  0.30 48894.00THERMO PVT MKG LINES 4"90
0025 4686000000-E 1205  102,700 LF  0.38 39026.00THERMO PVT MKG LINES 4"120
0026 4695000000-E 1205  210 LF  0.65 136.508"WIDE THERMO 90 MILS
0027 4705000000-E 1205  200 LF  5.00 1000.00THERMO LINES 16" 120MILS
0028 4710000000-E 1205  80 LF  5.00 400.0024"WIDE THERMO 120 MILS
0029 4721000000-E 1205  4 EA  75.00 300.00THERMO PVT MKG CHARACTER 120
0030 4725000000-E 1205  6 EA  100.00 600.00THERMO PVT SYMBOL 90MILS
0031 4810000000-E 1205  286,572 LF  0.08 22925.76PAINT PVMT MARKINGS 4"
0032 4900000000-N 1252  1,123 EA  5.00 5615.00PERM RAISED PVMT MARKERS
0033 6084000000-E 1660 12.5 ACR 1020.00 12750.00SEEDING AND MULCHING

 

    TOTAL 3053509.66CONTRACT TOTAL

 

    SUB-TOTAL 3053509.66ROADWAY ITEMS



AUG 18, 2004 06:28 AM

TIP NO 2:00PM 2 /  2 002

HERTFORD

37445,  37447

AUG 17 2004 C201246
FED AID NO STATE FUNDED
GRADING, DRAINAGE, MILLING, RESURFACING, & GUARDRAIL.

NC-461 FROM US-13 TO WCL OF WINTON AND NC-45 FROM ECL OF WINTON TO THE BERTIE COUNTY LINE.

 

15.500 MI

  

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3053509.66ROSE BROTHERS PAVING CO., INC.



AUG 18, 2004 06:28 AM

TIP NO R-4740 2:00PM 1 /  1 003

GREENE, PITT

38200.3.1

AUG 17 2004 C201247
FED AID NO NHS-264(29)
MILLING, SHLDR RECONST,  RESURF OR HIP ALT & PVMT MARKINGS.

US-264 FROM SR-1311 IN GREENE COUNTY TO SR-1200 IN PITT COUNTY.

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

KINSTON,  NC

14.700 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 36500.00MOBILIZATION
0002 1245000000-E SP  71.9 SMI 3150.00 226485.00SHOULDER RECONSTRUCTION
0003 1297000000-E 607  9,387 SY  2.05 19243.35MILL ASP PVMT *****" DTH

(2-1/4")
0004 1330000000-E 607  2,850 SY  5.80 16530.00INCIDENTAL MILLING
0005 1491000000-E 610  20,608 TON 37.50 772800.00ASP CONC BASE CRS B25.0C
0006 1523000000-E 610  54,130 TON 38.50 2084005.00ASP CONC SURF CRS S9.5C
0007 1565000000-E 620  3,247 TON 272.00 883184.00ASP FOR PLANT MIX PG70-22
0008 1840000000-E 665  310,464 LF  0.12 37255.68MILLED RUMBLE STRIPS
0009 4685000000-E 1205  60,720 LF  0.38 23073.60THERMO PVT MKG LINES 4"90
0010 4688000000-E 1205  334,854 LF  0.46 154032.846"WIDE THERMO 90 MILS
0011 4690000000-E 1205  41,859 LF  0.58 24278.226"WIDE THERMO 120 MILS
0012 4695000000-E 1205  700 LF  1.82 1274.008"WIDE THERMO 90 MILS
0013 4725000000-E 1205  33 EA  84.00 2772.00THERMO PVT SYMBOL 90MILS
0014 4810000000-E 1205  51,282 LF  0.17 8717.94PAINT PVMT MARKINGS 4"
0015 4820000000-E 1205  325 LF  0.70 227.50PAINT PVMT MARKINGS 8"
0016 4845000000-N 1205  9 EA  55.00 495.00PAINT PVT MKG SYMBOL
0017 4905000000-N 1253  4,240 EA  20.45 86708.00SNOWPLB RAISED PVMT MRKER
0018 6084000000-E 1660  69 ACR 1080.00 74520.00SEEDING AND MULCHING
0019 6090000000-E 1661  784 LB  6.00 4704.00SEED FOR REPAIR SEEDING
0020 6093000000-E 1661 2.51 TON 600.00 1506.00FERT FOR REPAIR SEEDING
0021 6108000000-E 1665 54.68 TON 320.00 17497.60FERTILIZER TOPDRESSING
0022 1297000000-E 607  52,096 SY  1.00 52096.00MILL ASP PVMT *****" DTH

(2")
0023 1503000000-E 610  25,071 TON 38.00 952698.00ASP CONC INTR CRS I19.0C
0024 1560000000-E 620  2,065 TON 254.00 524510.00ASP FOR PLANT MIX  PG64-22
0025 1503000000-E 610  18,127 TON ASP CONC INTR CRS I19.0C
0026 1560000000-E 620  1,903 TON ASP FOR PLANT MIX  PG64-22
0027 1839302000-E SP   52,096 SY  HIP RECYCLED ASPH CONC I19.0C
0028 1839400000-E SP   7,816 GAL EMULSIFIED ASPH REJUVEN AGENT
0029 1839500000-E SP   1,304 TON HOT MIX ASPHALT ADMIXTURE

 

    TOTAL 6005113.73CONTRACT TOTAL

 

    SUB-TOTAL 6005113.73ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  6005113.73COASTAL CAROLINA DIVISION OF APAC-ATLANTIC, INC.
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TIP NO R-4739 2:00PM 1 /  1 004

CRAVEN

38196.3.1

AUG 17 2004 C201248
FED AID NO STP-17(46)
SHOULDER RECONSTRUCTION, RESURFACING & PVMT MARKINGS.

US-17 FROM THE JONES COUNTY LINE TO SR-1278.

S. T. WOOTEN CORPORATION

WILSON,  NC

4.960 MI

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

KINSTON,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 21000.00 48050.00MOBILIZATION
0002 1245000000-E SP  19.84 SMI 2000.00 39680.00 4030.00 79955.20SHOULDER RECONSTRUCTION
0003 1523000000-E 610  14,910 TON 39.00 581490.00 36.05 537505.50ASP CONC SURF CRS S9.5C
0004 1565000000-E 620  895 TON 265.00 237175.00 264.25 236503.75ASP FOR PLANT MIX PG70-22
0005 1704000000-E SP   600 TON 120.00 72000.00 166.15 99690.00PATCHING EXIST PAVEMENT
0006 2815000000-N 858  1 EA  400.00 400.00 250.00 250.00ADJ DROP INLETS
0007 2830000000-N 858  4 EA  125.00 500.00 200.00 800.00ADJ MANHOLES
0008 2845000000-N 858  4 EA  100.00 400.00 200.00 800.00ADJ METER OR VALVE BOXES
0009 4688000000-E 1205  104,756 LF  0.25 26189.00 0.34 35617.046"WIDE THERMO 90 MILS
0010 4690000000-E 1205  60,000 LF  0.35 21000.00 0.43 25800.006"WIDE THERMO 120 MILS
0011 4710000000-E 1205  272 LF  7.00 1904.00 7.00 1904.0024"WIDE THERMO 120 MILS
0012 4721000000-E 1205  32 EA  60.00 1920.00 60.00 1920.00THERMO PVT MKG CHARACTER 120
0013 4725000000-E 1205  94 EA  90.00 8460.00 90.00 8460.00THERMO PVT SYMBOL 90MILS
0014 4810000000-E 1205  12,000 LF  0.21 2520.00 0.21 2520.00PAINT PVMT MARKINGS 4"
0015 4900000000-N 1252  654 EA  4.10 2681.40 4.10 2681.40PERM RAISED PVMT MARKERS
0016 6084000000-E 1660  20 ACR 1200.00 24000.00 1200.00 24000.00SEEDING AND MULCHING
0017 6090000000-E 1661  216 LB  10.00 2160.00 10.00 2160.00SEED FOR REPAIR SEEDING
0018 6093000000-E 1661  1 TON 600.00 600.00 600.00 600.00FERT FOR REPAIR SEEDING
0019 6108000000-E 1665 14.5 TON 400.00 5800.00 400.00 5800.00FERTILIZER TOPDRESSING

 

    TOTAL 1049879.40 TOTAL 1115016.89CONTRACT TOTAL

 

    SUB-TOTAL 1049879.40 SUB-TOTAL 1115016.89ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1049879.40S. T. WOOTEN CORPORATION
     2  1115016.89COASTAL CAROLINA DIVISION OF APAC-ATLANTIC, INC.
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 557000.00 790000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 225000.00 225000.00CONSTRUCTION SURVEYING
0003 0000900000-N SP  Lump Sum 27130.00 25000.00GENERIC MISCELLANEOUS ITEM (LS)

BRICK ENTRANCE TO LANDFALL SUBDIVISION
0004 0050000000-M 226 0.4 HA  38200.00 15280.00 10000.00 4000.00SUPP CLEARING & GRUBBING
0005 0057000000-M 226  4,220 M3  15.60 65832.00 35.00 147700.00UNDERCUT EXCAVATION
0006 0063000000-N SP  Lump Sum 890000.00 1729000.00GRADING
0007 0080000000-M SP   650 MTN 32.80 21320.00 25.00 16250.00CLASS IV SUBGRD STABILIZATION
0008 0106000000-M 230  38,000 M3  17.45 663100.00 28.00 1064000.00BORROW EXCAVATION
0009 0134000000-M 240  1,180 M3  16.65 19647.00 25.00 29500.00DRAINAGE DITCH EXCAVATION
0010 0195000000-M 265  8,840 M3  18.95 167518.00 12.00 106080.00SELECT GRANULAR MATERIAL
0011 0196000000-M 270  13,500 M2  1.00 13500.00 1.50 20250.00SOIL STABILIZATION FABRIC
0012 0199000000-M SP   20 M2  875.00 17500.00 576.00 11520.00TEMPORARY SHORING
0013 0206000000-M SP   40 M2  1130.00 45200.00 576.00 23040.00TEMP SHORING - BARR SUPPORTED
0014 0245000000-M SP   97,000 L   0.50 48500.00 0.50 48500.00GENERIC GRADING ITEM (L)

CONTAMINATED GROUNDWATER DISPOSAL
0015 0306000000-M 300  1,475 MTN 27.55 40636.25 35.00 51625.00SELECT MATERAIL III
0016 0318000000-M 300  1,260 MTN 27.55 34713.00 30.00 37800.00FND CONDIT MAT'L MIN STR
0017 0360000000-M 310 16.8 M   78.55 1319.64 145.00 2436.00300MM RCP CULV CLASS III
0018 0366000000-M 310 931.6 M   107.00 99681.20 145.00 135082.00375MM RCP CULV CLASS III
0019 0372000000-M 310  918 M   116.00 106488.00 160.00 146880.00450MM RCP CULV CLASS III
0020 0378000000-M 310 443.8 M   143.00 63463.40 200.00 88760.00600MM RCP CULV CLASS III
0021 0384000000-M 310 266.4 M   172.00 45820.80 250.00 66600.00750MM RCP CULV CLASS III
0022 0390000000-M 310  270 M   256.00 69120.00 320.00 86400.00900MM RCP CULV CLASS III
0023 0396000000-M 310 213.6 M   290.00 61944.00 350.00 74760.001050MM RCP CULV CLASS III
0024 0402000000-M 310  450 M   378.00 170100.00 400.00 180000.001200MM RCP CULV CLASS III
0025 0408000000-M 310 63.6 M   454.00 28874.40 600.00 38160.001350MM RCP CULV CLASS III
0026 0426000000-M 310 15.6 M   703.00 10966.80 1200.00 18720.001800MM RCP CULV CLASS III
0027 0980000000-M SP  47.2 M   2115.00 99828.00 1350.00 63720.00****MM WS PIPE **** B, B&J

(1050MM, 16MM)
0028 0980000000-M SP   48 M   2965.00 142320.00 1700.00 81600.00****MM WS PIPE **** B, B&J

(1350MM, 19MM)
0029 0980000000-M SP  31.7 M   5530.00 175301.00 3800.00 120460.00****MM WS PIPE **** B, B&J

(1800MM, 25MM)
0030 0980000000-M SP   48 M   2005.00 96240.00 850.00 40800.00****MM WS PIPE **** B, B&J

(900MM, 13MM)
0031 0986000000-M SP  145.2 M   218.00 31653.60 300.00 43560.00GENERIC PIPE ITEM (M)

375MM DUCTILE IRON DRAINAGE PIPE, PC 350
0032 0986000000-M SP  109.2 M   227.00 24788.40 450.00 49140.00GENERIC PIPE ITEM (M)

600MM DUCTILE IRON DRAINAGE PIPE, PC 350
0033 0986000000-M SP  100.8 M   435.00 43848.00 750.00 75600.00GENERIC PIPE ITEM (M)

750MM DUCTILE IRON DRAINAGE PIPE, PC 350
0034 0995000000-M 340 925.5 M   50.00 46275.00 30.00 27765.00PIPE REMOVAL
0035 0996000000-N 350  40 EA  357.00 14280.00 1000.00 40000.00PIPE CLEAN-OUT
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0036 1022000000-M SP   1,200 KG  12.25 14700.00 5.50 6600.00SEALING PAVEMENT CRACKS
0037 1110000000-M 510  550 MTN 30.95 17022.50 25.00 13750.00STABILIZER AGGREGATE
0038 1220000000-M 545  2,000 MTN 60.00 120000.00 35.00 70000.00INCIDENTAL STONE BASE
0039 1330000000-M 607  1,000 M2  17.00 17000.00 10.00 10000.00INCIDENTAL MILLING
0040 1489000000-M 610  1,860 MTN 55.55 103323.00 53.35 99231.00ASP CONC BASE CRS B25.0B
0041 1491000000-M 610  17,800 MTN 58.60 1043080.00 50.35 896230.00ASP CONC BASE CRS B25.0C
0042 1503000000-M 610  22,940 MTN 61.35 1407369.00 47.35 1086209.00ASP CONC INTR CRS I19.0C
0043 1519000000-M 610  1,000 MTN 63.65 63650.00 55.35 55350.00ASP CONC SURF CRS S9.5B
0044 1523000000-M 610  21,790 MTN 56.25 1225687.50 47.35 1031756.50ASP CONC SURF CRS S9.5C
0045 1560000000-M 620  1,984 MTN 293.00 581312.00 225.00 446400.00ASP FOR PLANT MIX  PG64-22
0046 1565000000-M 620  1,308 MTN 313.00 409404.00 250.00 327000.00ASP FOR PLANT MIX  PG70-22
0047 1693000000-M 654  680 MTN 200.00 136000.00 150.00 102000.00ASPH PLT MIX PVMT REPAIR
0048 2022000000-M 815  276 M3  15.30 4222.80 12.00 3312.00SUBDRAIN EXCAVATION
0049 2033000000-M 815  207 M3  40.80 8445.60 5.00 1035.00SUBDR FINE AGGREGATE
0050 2044000000-M 815  500 M   18.35 9175.00 19.00 9500.00150MM PERF SUBDR PIPE
0051 2055000000-M 815  50 EA  0.50 25.00 0.50 25.00150MM SUBDR PIPE Y,T,&L'S
0052 2066000000-N 815  4 EA  19.40 77.60 200.00 800.00CONC PAD SUBDRN OUTLET
0053 2077000000-M 815  8 M   18.40 147.20 19.00 152.00150MM OUTLET PIPE (SD)
0054 2190000000-N 828  20 EA  1225.00 24500.00 750.00 15000.00TEMP STL PLT COVER FOR MDS
0055 2209000000-M 838 9.7 M3  1430.00 13871.00 1500.00 14550.00ENDWALLS
0056 2220000000-M 838 12.7 M3  1530.00 19431.00 1500.00 19050.00REINFORCED ENDWALLS
0057 2253000000-M 840 21.3 M3  995.00 21193.50 1500.00 31950.00PIPE COLLARS
0058 2264000000-M 840 0.5 M3  995.00 497.50 1500.00 750.00PIPE PLUGS
0059 2275000000-M SP   170 M3  255.00 43350.00 250.00 42500.00FLOWABLE FILL
0060 2286000000-N 840  147 EA  1020.00 149940.00 1500.00 220500.00MASNRY DRAINAGE STRUCT
0061 2308000000-M 840 11.99 M   835.00 10011.65 900.00 10791.00MASONRY DRAINAGE STRS
0062 2364000000-N 840  23 EA  385.00 8855.00 550.00 12650.00FRAME W/2GRTS 840.16 STD
0063 2366000000-N 840  37 EA  385.00 14245.00 550.00 20350.00FRAME W/2GRTS 840.24 STD
0064 2367000000-N 840  1 EA  410.00 410.00 550.00 550.00FRAME W/2GRTS 840.29 STD
0065 2374000000-N 840  9 EA  410.00 3690.00 550.00 4950.00FRAME-GRT-HD 840.03 **

(E)
0066 2374000000-N 840  15 EA  410.00 6150.00 550.00 8250.00FRAME-GRT-HD 840.03 **

(F)
0067 2374000000-N 840  47 EA  410.00 19270.00 550.00 25850.00FRAME-GRT-HD 840.03 **

(G)
0068 2396000000-N 840  4 EA  305.00 1220.00 350.00 1400.00FRAME W/COVER STD 840.54
0069 2440000000-N 840  5 EA  255.00 1275.00 1000.00 5000.00CONC APRON FOR CATCH BASIN
0070 2451000000-N 840  11 EA  255.00 2805.00 1000.00 11000.00CONC APRON FOR DROP INLET
0071 2462000000-M SP   1 EA  4900.00 4900.00 7000.00 7000.00***MM SLUICE GATE

(600MM)
0072 2462000000-M SP   1 EA  6460.00 6460.00 7500.00 7500.00***MM SLUICE GATE

(750MM)
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0073 2535000000-M 846  180 M   71.50 12870.00 82.03 14765.40*** X ***MM CONC CURB
(600MM X 238MM)

0074 2542000000-M 846  3,060 M   45.00 137700.00 39.37 120472.20450MM CONC CURB & GUTTER
0075 2549000000-M 846  3,780 M   66.00 249480.00 39.37 148818.60750MM CONC CURB & GUTTER
0076 2598000000-M 848  220 M2  98.00 21560.00 119.60 26312.00CONC WHEELCHAIR RAMPS
0077 2612000000-M 848  70 M2  61.00 4270.00 59.80 4186.00150MM CONC DRIVEWAY
0078 2647000000-M 852  2,970 M2  55.00 163350.00 59.80 177606.00125MM MONOLITHIC CONC ISL (SURF MTD)
0079 2800000000-N 858  1 EA  615.00 615.00 900.00 900.00ADJ CATCH BASINS
0080 2815000000-N 858  1 EA  615.00 615.00 800.00 800.00ADJ DROP INLETS
0081 2830000000-N 858  1 EA  615.00 615.00 750.00 750.00ADJ MANHOLES
0082 2905000000-N 859  3 EA  1225.00 3675.00 1500.00 4500.00CONVERT DI TO JB
0083 3030000000-M 862 259.08 M   46.85 12137.90 45.14 11694.87STL BM GRDRAIL
0084 3150000000-N 862  10 EA  46.00 460.00 27.00 270.00ADDIT GUARDRAIL POSTS
0085 3210000000-N 862  6 EA  485.00 2910.00 600.00 3600.00GR ANCHOR TYPE CAT-1
0086 3270000000-N SP   6 EA  1890.00 11340.00 1900.00 11400.00GR ANCHOR TYPE 350
0087 3380000000-M 862  80 M   28.00 2240.00 22.96 1836.80TEMP STL BM GUARDRAIL
0088 3389100000-N SP   2 EA  1225.00 2450.00 1400.00 2800.00GDRL ANCH UNITS 350 TEMP
0089 3536000000-M 866  820 M   12.55 10291.00 12.90 10578.00CL FENCE 1200MM FABRIC
0090 3542000000-M 866  224 EA  32.65 7313.60 42.00 9408.00LINE POST FOR 1200MM CL F
0091 3548000000-M 866  23 EA  117.50 2702.50 131.00 3013.00TERM POST FOR 1200MM CL
0092 3554000000-M 866  4 EA  150.00 600.00 160.00 640.00M GATE POST ****MM CL F

(1200MM)
0093 3565000000-M 866  2 EA  535.00 1070.00 790.00 1580.00DBL GATE **HIGH, **WIDE, **OPEN

(1200MM, 1800MM, 3600MM)
0094 3628000000-M 876  146 MTN 78.00 11388.00 60.00 8760.00PLN RIP RAP CL I
0095 3649000000-M 876  91 MTN 70.50 6415.50 60.00 5460.00PLN RIP RAP, CLASS B
0096 3656000000-M 876  1,172 M2  0.95 1113.40 3.50 4102.00FILTER FABRIC FOR DRAINGE
0097 3659000000-N SP   1 EA  2525.00 2525.00 1200.00 1200.00PREFORMED SCOUR HOLES
0098 3691000000-N SP   7 EA  555.00 3885.00 2200.00 15400.00GENERIC EROSION CONTROL ITEM (EA)

LOG VANES
0099 4054000000-M 902  1 M3  205.00 205.00 569.00 569.00PLN CONC SIGN FOOTINGS
0100 4066000000-M 903  233 KG  6.12 1425.96 13.45 3133.85SIMPLE STL BEAM SIGN SUPP
0101 4072000000-M 903  897 M   20.40 18298.80 19.65 17626.05SUPPORT, 4.5KG STEEL U-CHNL
0102 4082200000-N SP  Lump Sum 53040.00 49804.00OVRHD SIGN ASSEMBLY @ STA ***

(14+20.00 - Y1)
0103 4096000000-N 904  1 EA  86.70 86.70 117.00 117.00SIGN ERECTION, TYPE D
0104 4102000000-N 904  214 EA  45.90 9822.60 56.70 12133.80SIGN ERECTION, TYPE E
0105 4108000000-N 904  6 EA  102.00 612.00 121.00 726.00SIGN ERECTION, TYPE F
0106 4110000000-N 904  2 EA  306.00 612.00 240.00 480.00SIGN ERECTION, TYPE *** (GRD MTD)

(B)
0107 4126000000-N 905 Lump Sum 7140.00 4015.00SIGN LIGHTING SYSTEM, ****

(OVERHEAD "A")
0108 4129000000-N 906  5 EA  1.02 5.10 105.00 525.00RELOCATE SIGN, TYPE *****

(E)
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0109 4149000000-N 907  1 EA  510.00 510.00 1745.00 1745.00DISPOSE SIGN SYST OVRHD
0110 4155000000-N 907  55 EA  1.02 56.10 30.55 1680.25DISPOSE SIGN SYST U-CHAN
0111 4192000000-N 907  6 EA  1.02 6.12 55.00 330.00DISPOSE SUPPORT, U-CHAN
0112 4238000000-N 907  2 EA  1.02 2.04 88.00 176.00DISPOSE SIGN, D, E, F
0113 4400000000-M 1110  65 M2  71.25 4631.25 80.00 5200.00WORK ZONE SIGNS (STAT)
0114 4405000000-M 1110  60 M2  43.25 2595.00 50.00 3000.00WORK ZONE SIGNS (PORT)
0115 4410000000-M 1110  19 M2  43.65 829.35 50.00 950.00WORK ZONE SIGNS (BARRICAD
0116 4415000000-N 1115  4 EA  5450.00 21800.00 6000.00 24000.00FLASHING ARROW PNL TYPE C
0117 4420000000-N 1120  6 EA  17250.00 103500.00 22000.00 132000.00CHANGEABLE MESSAGE SIGNS
0118 4425000000-N 1125  4 EA  25.50 102.00 25.00 100.00WARNING FLAG SETS
0119 4430000000-N 1130  732 EA  75.00 54900.00 75.00 54900.00DRUMS
0120 4435000000-N 1135  200 EA  32.00 6400.00 25.00 5000.00CONES
0121 4455000000-N 1150  900 MD  300.00 270000.00 180.00 162000.00FLAGGER
0122 4460000000-N 1155  12 EA  255.00 3060.00 200.00 2400.00WARNING LIGHTS (TYPE B)
0123 4465000000-N 1160  4 EA  8670.00 34680.00 8500.00 34000.00TEMPORARY CRASH CUSHIONS
0124 4475000000-N 1165  3 EA  12735.00 38205.00 12000.00 36000.00TRUCK MTD IMP ATTN 45 MPH
0125 4485000000-M 1170  120 M   100.00 12000.00 100.00 12000.00PORTABLE BARRIER
0126 4510000000-N SP   180 HR  102.00 18360.00 50.00 9000.00POLICE
0127 4650000000-N 1251  358 EA  5.30 1897.40 5.50 1969.00TEMP RAISED PVMT MRKS
0128 4685000000-M 1205  9,515 M   1.75 16651.25 1.47 13987.05100MM THERMO MKG, 2.3MMTK
0129 4686000000-M 1205  6,881 M   1.85 12729.85 1.72 11835.32100MM THERMO MKG, 3.1MMTK
0130 4695000000-M 1205  1,768 M   6.55 11580.40 3.30 5834.40200MM THERMO MKG 2.3MM TK
0131 4697000000-M 1205  500 M   7.00 3500.00 5.75 2875.00200MM THERMO MKG 3.1MM TK
0132 4710000000-M 1205  539 M   15.80 8516.20 21.00 11319.00600MM THERMO MKG 3.1MM TK
0133 4721000000-M 1205  2 EA  255.00 510.00 100.00 200.00THERMO PVT MKG CHARACTER 3.1
0134 4725000000-M 1205  240 EA  81.60 19584.00 95.00 22800.00THERMO PVT MKG SYMB 2.3MM
0135 4810000000-M 1205  61,486 M   0.56 34432.16 0.50 30743.00PAINT PVT MKG LINES 100MM
0136 4820000000-M 1205  2,018 M   1.20 2421.60 1.25 2522.50PAINT PVT MKG LINES 200MM
0137 4835000000-M 1205  845 M   6.70 5661.50 6.00 5070.00PAINT PVT MKG LINES 600MM
0138 4840000000-N 1205  12 EA  25.50 306.00 50.00 600.00PAINT PVT MKG CHARACTER
0139 4845000000-N 1205  348 EA  38.75 13485.00 50.00 17400.00PAINT PVT MKG SYMBOL
0140 4850000000-M 1205  400 M   2.50 1000.00 3.50 1400.00REMVL OF 100MM LINES
0141 4905000000-N 1253  1,072 EA  31.65 33928.80 28.00 30016.00SNOWPLB RAISED PVMT MRKER
0142 5255000000-N 1413 Lump Sum 314000.00 200000.00PORTABLE LIGHTING
0143 5300000000-M 1505  80 MTN 27.55 2204.00 32.00 2560.00FND CONDIT MAT'L ********

(VI)
0144 5306000000-M SP   80 MTN 27.55 2204.00 32.00 2560.00BEDDN MAT'L CL **********

(IV)
0145 5360000000-M 1510  159 M   270.00 42930.00 160.00 25440.00150MM DI H2O PIPE 2.41MPA
0146 5366000000-M 1510  402 M   335.00 134670.00 200.00 80400.00200MM DI H2O PIPE 2.41MPA
0147 5378000000-M 1510  130 M   385.00 50050.00 250.00 32500.00300MM DI H2O PIPE 2.41MPA
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0148 5414000000-M 1510  30 M   50.50 1515.00 90.00 2700.0020MM CU WATER PIPE TYPE K
0149 5450000000-M 1510  385 M   270.00 103950.00 125.00 48125.00200MM PVC H2O P SD21 1.38
0150 5462000000-M 1510  98 M   350.00 34300.00 250.00 24500.00300MM PVC H2O P SD21 1.38
0151 5480000000-M 1510  8,807 KG  7.15 62970.05 10.00 88070.00DI H2O FITTINGS 1.72MPA
0152 5510000000-M 1510  1 EA  153.00 153.00 150.00 150.0020MM CORPORATION STOP
0153 5528000000-M 1510  1 EA  225.00 225.00 375.00 375.0050MM CORPORATION STOP
0154 5540000000-M 1510  6 EA  740.00 4440.00 800.00 4800.00150MM GATE V & V BX
0155 5546000000-M 1510  7 EA  840.00 5880.00 1100.00 7700.00200MM GATE V & V BX **** MPA WP

(1.38MPA WP)
0156 5558000000-M 1510  3 EA  1530.00 4590.00 2000.00 6000.00300MM GATE V & V BX

(1.38MPA WP)
0157 5576000000-M 1510  1 EA  1890.00 1890.00 3500.00 3500.00*** X ***MM TAPN SLV V BX

(150MM X 150MM, 1.38MPA WP)
0158 5576000000-M 1510  1 EA  2015.00 2015.00 3500.00 3500.00*** X ***MM TAPN SLV V BX

(200MM X 150MM, 1.38MPA WP)
0159 5576000000-M 1510  1 EA  4540.00 4540.00 7000.00 7000.00*** X ***MM TAPN SLV V BX

(300MM X 300MM, 1.38MPA WP)
0160 5582000000-M 1510  1 EA  295.00 295.00 325.00 325.00*** X ***MM TAPPING SADDL

(200MM X 20MM)
0161 5648000000-N 1510  3 EA  410.00 1230.00 600.00 1800.00RELOCATE EXIST WAT METER
0162 5666000000-M 1510  2 EA  2245.00 4490.00 2000.00 4000.00FIRE HYDRANT, ****MPA WP

(1.38MPA WP)
0163 5672000000-N 1510  8 EA  1940.00 15520.00 1500.00 12000.00RELOCATE EXIST FIRE HYD
0164 5708000000-M 1520  4 M   150.00 600.00 175.00 700.00***MM PVC FORCE M *******

(50MM, SDR 21, 1.38MPA)
0165 5720000000-M 1520  10 M   270.00 2700.00 250.00 2500.00***MM DI SS PIPE PC ****

(100MM, PC 2.41MPA)
0166 5726000000-M 1520  6 M   420.00 2520.00 400.00 2400.00200MM DI SS PIPE PC 2.41
0167 5732000000-M 1520  14 M   470.00 6580.00 450.00 6300.00250MM DI SS PIPE PC 2.41
0168 5750000000-M 1520  332 M   250.00 83000.00 509.04 169001.28***MM DI FRC MN SS P ****

(400MM, PC 2.41MPA)
0169 5756000000-M 1520  6,008 KG  7.15 42957.20 14.00 84112.00DI SS PIPE FITTINGS
0170 5768000000-N 1520  2 EA  612.00 1224.00 500.00 1000.00SANITARY SEWER CLEAN-OUT
0171 5775000000-M 1525  1 EA  1840.00 1840.00 3500.00 3500.001200MM DIA PC MH 0-1.8M
0172 5780000000-M 1525 1.2 M   920.00 1104.00 850.00 1020.00STD PC MH WALL ****MM 1.8+

(1200MM)
0173 5798000000-M 1530  556 M   50.50 28078.00 55.00 30580.00FL OR REMV *** PIPE *****

(200MM, PVC WATER)
0174 5804000000-M 1530  400 M   55.00 22000.00 65.00 26000.00FL OR REMV 300 PIPE *****

(DI WATER)
0175 5810000000-M 1530  112 M   75.00 8400.00 70.00 7840.00FILL/REM ABN 400 PIPE ***

(PVC SEWER)
0176 5816000000-N 1530  2 EA  1430.00 2860.00 1500.00 3000.00BRK DN,PLUG & FILL UT MH
0177 5882000000-N SP   78 EA  280.00 21840.00 300.00 23400.00GENERIC UTILITY ITEM (EA)

400MM RESTRAINED RETAINER     GLANDS
0178 5882000000-N SP   2 EA  2145.00 4290.00 5000.00 10000.00GENERIC UTILITY ITEM (EA)

50MM AIR RELEASE/VACUUM VALVE & MANHOLE



AUG 18, 2004 06:28 AM

TIP NO U-2734 2:00PM 6 /  8 005

NEW HANOVER

34857.3.2

AUG 17 2004 C201251
FED AID NO NHS-1409(5)
WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS & CULVERT.

SR-1409 (MILITARY CUTOFF RD) FROM MULTI-LANES NORTH OF US-74 TO US-17.

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

KINSTON,  NC

3.748 KM

TRIANGLE GRADING & PAVING,
INC.

BURLINGTON,  NC  

0179 6000000000-M 1605  900 M   8.70 7830.00 7.22 6498.00TEMPORARY SILT FENCE
0180 6006000000-M 1610  500 MTN 60.00 30000.00 50.00 25000.00EROS CONTRL STONE CL A
0181 6009000000-M 1610  3,600 MTN 84.00 302400.00 50.00 180000.00EROS CONTRL STONE CL B
0182 6012000000-M 1610  2,150 MTN 55.00 118250.00 45.00 96750.00SEDIMENT CONTROL STONE
0183 6015000000-M 1615 8.5 HA  995.00 8457.50 1236.00 10506.00TEMPORARY MULCHING
0184 6018000000-M 1620  375 KG  6.65 2493.75 8.85 3318.75SEED FOR TEMP SEEDING
0185 6021000000-M 1620  3 MTN 740.00 2220.00 772.00 2316.00FERT FOR TEMP SEEDING
0186 6024000000-M 1622  12 M   29.50 354.00 100.00 1200.00TEMPORARY SLOPE DRAINS
0187 6027000000-N 1622  2 EA  825.00 1650.00 900.00 1800.00INLET PROTCN @ SLOPE DRNS
0188 6030000000-M 1630  8,500 M3  16.25 138125.00 20.00 170000.00SILT EXCAVATION
0189 6036000000-M 1631  7,900 M2  2.00 15800.00 2.34 18486.00MATTING FOR EROS CONTROL
0190 6042000000-M 1632  1,150 M   20.00 23000.00 7.55 8682.506.4MM HARDWARE CLOTH
0191 6045000000-M SP   60 M   250.00 15000.00 125.00 7500.00***MM TEMPORARY PIPE

(750MM)
0192 6069000000-M 1638  200 M3  56.00 11200.00 15.00 3000.00STILLING BASINS
0193 6084000000-M 1660  9 HA  2850.00 25650.00 3660.00 32940.00SEEDING & MULCHING
0194 6087000000-M 1660  5 HA  61.00 305.00 197.00 985.00MOWING
0195 6090000000-M 1661  125 KG  15.00 1875.00 15.45 1931.25SEED FOR REPAIR SEEDING
0196 6093000000-M 1661 0.5 MTN 1225.00 612.50 1008.00 504.00FERT FOR REPAIR SEEDING
0197 6096000000-M 1662  250 KG  2.05 512.50 5.30 1325.00SEED FOR SUPP SEEDING
0198 6108000000-M 1665  15 MTN 285.00 4275.00 386.00 5790.00FERTILIZER TOPDRESSING
0199 6111000000-M SP   35 M   450.00 15750.00 50.00 1750.00IMPERVIOUS DIKE
0200 6114000000-N SP   2 HR  76.50 153.00 60.00 120.00SPECIALIZED HAND MOWING
0201 6117000000-N 1675  12 EA  255.00 3060.00 150.00 1800.00RESPONSE FOR EROS CONTROL
0202 6126000000-M SP  0.41 HA  5865.00 2404.65 4760.00 1951.60STREAMBANK REFORESTATION
0203 6141000000-M SP   500 M2  7.00 3500.00 7.20 3600.00GENERIC EROSION CONTROL ITEM (M2)

COIR FIBER MAT
0204 6147000000-M SP   1,600 M   9.30 14880.00 6.56 10496.00GENERIC EROSION CONTROL ITEM (M)

SAFETY FENCE
0205 7000000000-M 1705  10 EA  850.00 8500.00 932.00 9320.00PEDEST SIG HEAD (**************)

(400MM, 2 SECTION W/COUNTDOWN)
0206 7060000000-M 1705  6,995 M   6.75 47216.25 6.94 48545.30SIGNAL CABLE
0207 7120000000-M 1705  133 EA  765.00 101745.00 693.00 92169.00VEHICLE SIGNAL HD (300MM, 3 SECT)
0208 7132000000-M 1705  21 EA  975.00 20475.00 857.00 17997.00VEHICLE SIGNAL HD (300MM, 4 SECT)
0209 7144000000-M 1705  50 EA  1200.00 60000.00 1214.00 60700.00VEHICLE SIGNAL HD (300MM, 5 SECT)
0210 7216000000-N SP   9 EA  325.00 2925.00 574.00 5166.00MODIFY EXT VEHIC SIGNL HD
0211 7252000000-M 1710  4,500 M   5.45 24525.00 7.49 33705.00MESSENGER CABLE (6.35MM)
0212 7264000000-M 1710  1,030 M   12.90 13287.00 8.20 8446.00MESSENGER CABLE (9.52MM)
0213 7279000000-M 1715  4,040 M   1.20 4848.00 1.62 6544.80TRACER WIRE
0214 7288000000-M 1715  155 M   106.00 16430.00 58.85 9121.75TRENCHING (PAVED)
0215 7300000000-M 1715  7,000 M   24.40 170800.00 17.58 123060.00TRENCHING (UNPAVED)
0216 7302000000-M SP   2,660 M   42.70 113582.00 48.32 128531.20DIR DRILL POLY COND 31.75 ** COND

(1)



AUG 18, 2004 06:28 AM

TIP NO U-2734 2:00PM 7 /  8 005

NEW HANOVER

34857.3.2

AUG 17 2004 C201251
FED AID NO NHS-1409(5)
WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS & CULVERT.

SR-1409 (MILITARY CUTOFF RD) FROM MULTI-LANES NORTH OF US-74 TO US-17.

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

KINSTON,  NC

3.748 KM

TRIANGLE GRADING & PAVING,
INC.

BURLINGTON,  NC  

0217 7324000000-N 1716  134 EA  270.00 36180.00 203.00 27202.00JUNCTION BOX (STANDARD SIZE)
0218 7336000000-N 1716  66 EA  535.00 35310.00 548.50 36201.00JUNCTION BOX (OVER-SIZED)
0219 7360000000-N 1720  16 EA  1400.00 22400.00 1378.00 22048.00WOOD POLE
0220 7372000000-N 1721  72 EA  285.00 20520.00 273.00 19656.00GUY ASSEMBLY
0221 7408000000-M 1722  5 EA  395.00 1975.00 250.00 1250.0025MM RISER W/ WEATHERHEAD
0222 7420000000-M 1722  19 EA  520.00 9880.00 281.00 5339.0050MM RISER W/ WEATHERHEAD
0223 7432000000-M 1722  21 EA  590.00 12390.00 335.00 7035.0050MM RISER W/ TUBING
0224 7444000000-M 1725  6,236 M   19.10 119107.60 15.71 97967.56INDUCTIVE LOOP SAWCUT
0225 7456000000-M 1726  15,290 M   4.15 63453.50 7.14 109170.60LEAD-IN CABLE
0226 7481000000-N SP   2 EA  1100.00 2200.00 943.00 1886.00SITE SURVEY
0227 7481200000-N SP   8 EA  635.00 5080.00 1068.00 8544.00LUMINAIRE ARM FOR VIDEO SYSTEM
0228 7516000000-M 1730  10,000 M   4.65 46500.00 5.20 52000.00COMMUNICATIONS CABLE (** FIBER)

(12)
0229 7552000000-N 1731  16 EA  1650.00 26400.00 1257.00 20112.00INTERCONNECT CENTER
0230 7566000000-N 1733  41 EA  71.50 2931.50 81.50 3341.50DELINEATOR MARKER
0231 7568000000-N SP   1 EA  2535.00 2535.00 1332.00 1332.00FURN FIB-OPT RESTORAT KIT
0232 7570000000-N SP   1 EA  2800.00 2800.00 1961.00 1961.00FURN FIB-OPT POWER METER
0233 7572000000-N SP   1 EA  3095.00 3095.00 2597.00 2597.00FURN OPTIC LIGHT GENERATOR
0234 7574000000-N SP   1 EA  1880.00 1880.00 1071.00 1071.00FURN FIB-OPT TRANSCEIVER
0235 7575000000-N SP  Lump Sum 8060.00 7365.00FIBER-OPTIC TRAINING
0236 7576000000-N 1740  4 EA  8040.00 32160.00 6142.00 24568.00METAL STRAIN SIGNAL POLE
0237 7588000000-N 1741  43 EA  12375.00 532125.00 11797.00 507271.00SGNL MAST ARM WITH METAL POLE
0238 7590000000-N SP   2 EA  11150.00 22300.00 9186.00 18372.00DBL MAST ARM WITH METAL POLE
0239 7613000000-N SP   49 EA  700.00 34300.00 1077.00 52773.00SOIL TEST
0240 7614000000-M SP   16 M   1180.00 18880.00 1882.00 30112.00DRILLED PIER FOUND (***MM)

(1067MM)
0241 7614000000-M SP   164 M   1305.00 214020.00 2075.00 340300.00DRILLED PIER FOUND (***MM)

(1220MM)
0242 7624000000-N 1743  2 EA  790.00 1580.00 916.00 1832.00SIGNAL PEDESTAL WITH FOUND
0243 7631000000-N 1744  2 EA  125.00 250.00 425.00 850.00MAST ARM W/ MTL POLE DES
0244 7636000000-N 1745  50 EA  410.00 20500.00 220.00 11000.00SIGN FOR SIGNALS
0245 7684000000-N 1750  16 EA  1600.00 25600.00 845.00 13520.00SIGNAL CABINET FOUNDATION
0246 7688000000-N SP   16 EA  420.00 6720.00 260.00 4160.00CABINET BASE ADAPTER
0247 7756000000-N 1751  16 EA  10450.00 167200.00 11910.00 190560.00CONTLR WITH CBNT, 2070L BASE MTD
0248 7780000000-N SP   103 EA  137.50 14162.50 169.00 17407.00DETECTOR CARD (TYPE 2070L)
0249 7936000000-N SP   1 EA  5445.00 5445.00 3026.00 3026.00CENTRAL COMPUTER
0250 7938000000-N SP   1 EA  4000.00 4000.00 3408.00 3408.00NOTEBOOK COMPUTER
0251 7942000000-N SP   1 EA  2500.00 2500.00 1138.00 1138.00PRINTER
0252 7960000000-N SP   9 EA  450.00 4050.00 1745.00 15705.00METAL POLE FOUND REMVL
0253 7972000000-N SP   9 EA  270.00 2430.00 175.00 1575.00METAL POLE REMOVAL
0254 7980000000-N SP   16 EA  2085.00 33360.00 1213.00 19408.00GENERIC SIGNAL ITEM (EA)

FIBER-OPTIC TRANSCEIVER SELF HEALING RING



AUG 18, 2004 06:28 AM

TIP NO U-2734 2:00PM 8 /  8 005

NEW HANOVER

34857.3.2

AUG 17 2004 C201251
FED AID NO NHS-1409(5)
WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS & CULVERT.

SR-1409 (MILITARY CUTOFF RD) FROM MULTI-LANES NORTH OF US-74 TO US-17.

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

KINSTON,  NC

3.748 KM

TRIANGLE GRADING & PAVING,
INC.

BURLINGTON,  NC  

0255 7980000000-N SP   5 EA  1250.00 6250.00 1652.00 8260.00GENERIC SIGNAL ITEM (EA)
GPS UNIT

0256 7980000000-N SP   2 EA  1785.00 3570.00 1263.00 2526.00GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR DOUBLE MAST ARM WITH METAL
POLE

0257 7980000000-N SP   4 EA  1255.00 5020.00 743.00 2972.00GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR METAL STRAIN  POLE

0258 7980000000-N SP   2 EA  61.20 122.40 64.00 128.00GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR PEDESTRIAN PEDESTAL

0259 7980000000-N SP   43 EA  2000.00 86000.00 1582.00 68026.00GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR SINGLE MAST ARM WITH METAL
POLE

0260 7980000000-N SP   2 EA  6620.00 13240.00 1867.00 3734.00GENERIC SIGNAL ITEM (EA)
PREFORMED INDUCTIVE LOOP (1.8M X 18.0M) WITH 6.0M
TAIL SECTION

0261 7481220000-N SP   8 EA  CAMERA W/ INT LOOP EMUL PORCESS
0262 7481240000-N SP   8 EA  2075.00 16600.00 2657.00 21256.00CAMERA W/O INT LOOP EMUL PORCESS
0263 7481260000-N SP   2 EA  10380.00 20760.00 10376.00 20752.00EXT LOOP EMULATOR PROCESS UNIT

CULVERT ITEMS

0264 8126000000-N 414 Lump Sum 76500.00 85000.00CULV EXCAV @ ************
(28+13.000-L-)

0265 8196000000-M 420 190.7 M3  715.00 136350.50 650.00 123955.00CL A CONC, CULVERT
0266 8248000000-M 425  20,792 KG  2.55 53019.60 2.25 46782.00EPOXY COAT REINF STEEL

 

    TOTAL 15539443.42 TOTAL 15789053.68CONTRACT TOTAL

 

    SUB-TOTAL 15273573.32 SUB-TOTAL 15533316.68ROADWAY ITEMS
    SUB-TOTAL 265870.10 SUB-TOTAL 255737.00CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  15539443.42COASTAL CAROLINA DIVISION OF APAC-ATLANTIC, INC.
     2  15789053.68TRIANGLE GRADING & PAVING, INC.
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TIP NO B-3884 2:00PM 1 /  3 006

ONSLOW

33324.3.1

AUG 17 2004 C200757
FED AID NO BRSTP-1308(5)
GRADING, DRAINAGE, PAVING & STRUCTURES.

BRIDGE OVER SQUIRES RUN & APPROACHES ON SR-1308.

CAROLINA BRIDGE COMPANY,
INC.

ORANGEBURG,  SC

0.209 MI

T. A. LOVING COMPANY

GOLDSBORO,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 53000.00 40450.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 14000.00 12500.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 14000.00 18000.00REINF BRG APPR **********

(14+89.75)
0004 0043000000-N 226 Lump Sum 40000.00 80000.00GRADING
0005 0050000000-E 226  1 ACR 3000.00 3000.00 4000.00 4000.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  200 CY  20.00 4000.00 35.00 7000.00UNDERCUT EXCAVATION
0007 0318000000-E 300  12 TON 50.00 600.00 54.00 648.00FNDATION MATL, MINOR STRS
0008 0366000000-E 310  110 LF  25.00 2750.00 27.70 3047.0015" RC PIPE CULV III
0009 1220000000-E 545  50 TON 40.00 2000.00 29.30 1465.00INCIDENTAL STONE BASE
0010 1489000000-E 610  310 TON 60.00 18600.00 60.00 18600.00ASP CONC BASE CRS B25.0B
0011 1498000000-E 610  240 TON 55.00 13200.00 55.00 13200.00ASP CONC INTR CRS I19.0B
0012 1519000000-E 610  580 TON 52.00 30160.00 52.00 30160.00ASP CONC SURF CRS S9.5B
0013 1560000000-E 620  63 TON 225.00 14175.00 225.00 14175.00ASP FOR PLANT MIX  PG64-22
0014 2286000000-N 840  3 EA  1500.00 4500.00 1325.00 3975.00MASNRY DRAINAGE STRUCT
0015 2367000000-N 840  3 EA  400.00 1200.00 425.00 1275.00FRAME W/2GRTS 840.29 STD
0016 2556000000-E 846  360 LF  20.00 7200.00 22.00 7920.00SHOULDER BERM GUTTER
0017 3030000000-E 862  600 LF  11.50 6900.00 11.50 6900.00STL BM GUARDRAIL
0018 3150000000-N 862  5 EA  35.00 175.00 35.00 175.00ADDIT GUARDRAIL POSTS
0019 3215000000-N 862  4 EA  1100.00 4400.00 1100.00 4400.00GR ANCHOR TYPE III
0020 3270000000-N SP   4 EA  2200.00 8800.00 2200.00 8800.00GR ANCHOR TYPE 350
0021 3656000000-E 876  150 SY  5.00 750.00 3.60 540.00FILTER FABRIC FOR DRAINGE
0022 3659000000-N SP   2 EA  1000.00 2000.00 475.00 950.00PREFORMED SCOUR HOLES
0023 4400000000-E 1110  320 SF  6.14 1964.80 6.14 1964.80WORK ZONE SIGNS (STAT)
0024 4410000000-E 1110  94 SF  4.23 397.62 4.23 397.62WORK ZONE SIGNS (BARRICDE
0025 4425000000-N 1125  4 EA  14.82 59.28 20.00 80.00WARNING FLAG SETS
0026 4430000000-N 1130  50 EA  22.12 1106.00 30.00 1500.00DRUMS
0027 4445000000-E 1145  44 LF  10.38 456.72 11.00 484.00BARRICADES (TYPE III)
0028 4810000000-E 1205  8,840 LF  0.26 2298.40 0.22 1944.80PAINT PVMT MARKINGS 4"
0029 4900000000-N 1252  14 EA  10.00 140.00 10.00 140.00PERM RAISED PVMT MARKERS
0030 5300000000-E 1505  2 TON 100.00 200.00 35.00 70.00FND CONDIT MAT CL *******

(v)
0031 5306000000-E SP   2 TON 100.00 200.00 70.00 140.00BEDDING MATL, CL ********

(v)
0032 5360000000-E 1510  32 LF  19.00 608.00 19.00 608.006" DI WATER PIPE  PC 350
0033 5414000000-E 1510  36 LF  11.25 405.00 11.25 405.003/4"CU WATER PIPE TYPE K
0034 5480000000-E 1510  150 LB  7.75 1162.50 7.75 1162.50DI H2O FITTINGS 250# MIN
0035 5540000000-E 1510  2 EA  775.00 1550.00 775.00 1550.006" GATE V&VB 200# WP
0036 5648000000-N 1510  1 EA  195.00 195.00 195.00 195.00RELOCATE EXIST WAT METER
0037 5666000000-E 1510  1 EA  1730.00 1730.00 1730.00 1730.00FIRE HYDRANT, *****# WP

(150# WP)
0038 6000000000-E 1605  570 LF  2.30 1311.00 2.30 1311.00TEMPORARY SILT FENCE



AUG 18, 2004 06:28 AM

TIP NO B-3884 2:00PM 2 /  3 006

ONSLOW

33324.3.1

AUG 17 2004 C200757
FED AID NO BRSTP-1308(5)
GRADING, DRAINAGE, PAVING & STRUCTURES.

BRIDGE OVER SQUIRES RUN & APPROACHES ON SR-1308.

CAROLINA BRIDGE COMPANY,
INC.

ORANGEBURG,  SC

0.209 MI

T. A. LOVING COMPANY

GOLDSBORO,  NC  

0039 6006000000-E 1610  75 TON 44.00 3300.00 38.50 2887.50EROS CONTRL STONE CL A
0040 6009000000-E 1610  145 TON 44.00 6380.00 37.00 5365.00EROS CONTRL STONE CL B
0041 6012000000-E 1610  165 TON 44.00 7260.00 27.00 4455.00SEDIMENT CONTROL STONE
0042 6015000000-E 1615  2 ACR 500.00 1000.00 500.00 1000.00TEMPORARY MULCHING
0043 6018000000-E 1620  100 LB  5.00 500.00 10.00 1000.00SEED FOR TEMP SEEDING
0044 6021000000-E 1620 0.5 TON 850.00 425.00 1000.00 500.00FERT FOR TEMP SEEDING
0045 6024000000-E 1622  50 LF  15.00 750.00 15.00 750.00TEMPORARY SLOPE DRAINS
0046 6027000000-N 1622  1 EA  200.00 200.00 300.00 300.00INLET PROTCN @ SLOPE DRNS
0047 6030000000-E 1630  355 CY  5.00 1775.00 11.00 3905.00SILT EXCAVATION
0048 6033000000-E 1631  420 SY  2.00 840.00 1.00 420.00SYNTHETIC ROVING
0049 6036000000-E 1631  700 SY  2.00 1400.00 2.00 1400.00MATTING FOR EROS CONTROL
0050 6042000000-E 1632  500 LF  2.40 1200.00 2.40 1200.001/4" HARDWARE CLOTH
0051 6048000000-E SP   100 SY  29.00 2900.00 29.00 2900.00FLOAT TURBIDITY CURTAIN
0052 6084000000-E 1660  2 ACR 1250.00 2500.00 3000.00 6000.00SEEDING AND MULCHING
0053 6087000000-E 1660 1.5 ACR 65.00 97.50 50.00 75.00MOWING
0054 6090000000-E 1661  50 LB  8.50 425.00 6.00 300.00SEED FOR REPAIR SEEDING
0055 6093000000-E 1661 0.25 TON 850.00 212.50 1000.00 250.00FERT FOR REPAIR SEEDING
0056 6096000000-E 1662  50 LB  2.00 100.00 5.00 250.00SEED FOR SUPP SEEDING
0057 6108000000-E 1665 1.5 TON 400.00 600.00 500.00 750.00FERTILIZER TOPDRESSING
0058 6114000000-N SP  1.5 HR  65.00 97.50 25.00 37.50SPECIALIZED HAND MOWING
0059 6117000000-N 1675  8 EA  200.00 1600.00 200.00 1600.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0060 8035000000-N 402 Lump Sum 135000.00 80000.00REMV EXIST STR **********
(14+89.75 -L-)

0061 8121000000-N SP  Lump Sum 5000.00 24000.00UNCL STR EXCAV STA *****
(14+89.75 -L-)

0062 8182000000-E 420 59.2 CY  803.00 47537.60 970.00 57424.00CLASS A CONCRETE (BRIDGE)
0063 8210000000-N 422 Lump Sum 32390.00 30000.00BRG APPR SLAB ***********

(14+89.75 -L-)
0064 8217000000-E 425  10,177 LB  1.00 10177.00 1.15 11703.55REINF STEEL (BRIDGE)
0065 8364000000-E 450  420 LF  43.00 18060.00 50.00 21000.00HP12X53 PILES
0066 8384000000-E 450  720 LF  46.00 33120.00 52.00 37440.00HP14X73 PILES
0067 8406000000-N SP  Lump Sum 8000.00 27000.00GALVAN STL PILES @ ******

(14+89.75 -L-)
0068 8503000000-E 460 257.68 LF  73.00 18810.64 50.00 12884.00CONCRETE BARRIER RAIL
0069 8608000000-E 876  438 TON 51.00 22338.00 49.00 21462.00PLAIN RIP RAP II (2'-0")
0070 8622000000-E 876  487 SY  2.00 974.00 2.00 974.00FILTER FABRIC FOR DRAINAGE
0071 8657000000-N 430 Lump Sum 3000.00 6000.00ELASTOMERIC BEARINGS
0072 8762000000-E 430 1,674.9 LF  102.63 171894.99 100.00 167490.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 799059.05 TOTAL 824585.27CONTRACT TOTAL
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ONSLOW

33324.3.1

AUG 17 2004 C200757
FED AID NO BRSTP-1308(5)
GRADING, DRAINAGE, PAVING & STRUCTURES.

BRIDGE OVER SQUIRES RUN & APPROACHES ON SR-1308.

 

0.209 MI

  

 

    SUB-TOTAL 292756.82 SUB-TOTAL 327207.72ROADWAY ITEMS
    SUB-TOTAL 506302.23 SUB-TOTAL 497377.55STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  799059.05CAROLINA BRIDGE COMPANY, INC.
     2  824585.27T. A. LOVING COMPANY



AUG 18, 2004 06:28 AM

TIP NO 2:00PM 1 /  4 007

WAKE

36485.2.1,  5B.109214.1

AUG 17 2004 C201249
FED AID NO IBR-OIBR(006), STATE FUNDED
BRIDGE CLEANING AND PAINTING.

BRIDGES #190, #192, #202, #30, #204, #15, #208, & #212 IN WAKE COUNTY.

SAFFO CONTRACTORS,
INCORPORATED

WILMINGTON,  NC

0.000 MI

MEGACO, INC. AMERICOAT PAINTING COMPANY,
INCORPORATED

LORTON,  VA CAMPBELL,  OH

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 50000.00 50000.00 69000.00MOBILIZATION
0002 8860000000-N SP  Lump Sum 294623.00 345000.00 390000.00GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING OF EXT STRUCTURES (#190,
192, & 202)

0003 8860000000-N SP  Lump Sum 819019.00 950000.00 920000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF EXT STRUCTURES (#30,
204, 15, 208 & 212)

 

    TOTAL 1163642.00 TOTAL 1345000.00 TOTAL 1379000.00CONTRACT TOTAL

 

    SUB-TOTAL 1163642.00 SUB-TOTAL 1345000.00 SUB-TOTAL 1379000.00ROADWAY ITEMS



AUG 18, 2004 06:28 AM

TIP NO 2:00PM 2 /  4 007

WAKE

36485.2.1,  5B.109214.1

AUG 17 2004 C201249
FED AID NO IBR-OIBR(006), STATE FUNDED
BRIDGE CLEANING AND PAINTING.

BRIDGES #190, #192, #202, #30, #204, #15, #208, & #212 IN WAKE COUNTY.

MONOKO, INC.

TARPON SPRINGS,  FL

0.000 MI

ROYAL BRIDGE, INC. HERCULES PAINTING COMPANY,
INCORPORATED

TARPON SPRINGS,  FL NEW CASTLE,  PA

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 50000.00 160000.00 60000.00MOBILIZATION
0002 8860000000-N SP  Lump Sum 411000.00 400000.00 450000.00GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING OF EXT STRUCTURES (#190,
192, & 202)

0003 8860000000-N SP  Lump Sum 1110000.00 1062000.00 1171000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF EXT STRUCTURES (#30,
204, 15, 208 & 212)

 

    TOTAL 1571000.00 TOTAL 1622000.00 TOTAL 1681000.00CONTRACT TOTAL

 

    SUB-TOTAL 1571000.00 SUB-TOTAL 1622000.00 SUB-TOTAL 1681000.00ROADWAY ITEMS



AUG 18, 2004 06:28 AM

TIP NO 2:00PM 3 /  4 007

WAKE

36485.2.1,  5B.109214.1

AUG 17 2004 C201249
FED AID NO IBR-OIBR(006), STATE FUNDED
BRIDGE CLEANING AND PAINTING.

BRIDGES #190, #192, #202, #30, #204, #15, #208, & #212 IN WAKE COUNTY.

BRIDGES R US PAINTING
COMPANY, INCORPORATED

Campbell,  OH

0.000 MI

KLICOS PAINTING CO., INC. V.H.P. ENTERPRISES, INC.

BALTIMORE,  MD TARPON SPRINGS,  FL

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 174100.00 100000.00 80000.00MOBILIZATION
0002 8860000000-N SP  Lump Sum 426000.00 541089.00 950000.00GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING OF EXT STRUCTURES (#190,
192, & 202)

0003 8860000000-N SP  Lump Sum 1174000.00 1308579.00 950000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF EXT STRUCTURES (#30,
204, 15, 208 & 212)

 

    TOTAL 1774100.00 TOTAL 1949668.00 TOTAL 1980000.00CONTRACT TOTAL

 

    SUB-TOTAL 1774100.00 SUB-TOTAL 1949668.00 SUB-TOTAL 1980000.00ROADWAY ITEMS



AUG 18, 2004 06:28 AM

TIP NO 2:00PM 4 /  4 007

WAKE

36485.2.1,  5B.109214.1

AUG 17 2004 C201249
FED AID NO IBR-OIBR(006), STATE FUNDED
BRIDGE CLEANING AND PAINTING.

BRIDGES #190, #192, #202, #30, #204, #15, #208, & #212 IN WAKE COUNTY.

ABHE & SVOBODA, INC.

PRIOR LAKE,  MN

0.000 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 135875.00MOBILIZATION
0002 8860000000-N SP  Lump Sum 867380.00GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING OF EXT STRUCTURES (#190,
192, & 202)

0003 8860000000-N SP  Lump Sum 1714515.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF EXT STRUCTURES (#30,
204, 15, 208 & 212)

 

    TOTAL 2717770.00CONTRACT TOTAL

 

    SUB-TOTAL 2717770.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

  **  1  1163642.00SAFFO CONTRACTORS, INCORPORATED
    ** IMPROPER BID BOND FORM
    ** IRREGULAR BID BOND
     2  1345000.00MEGACO, INC.
     3  1379000.00AMERICOAT PAINTING COMPANY, INCORPORATED
     4  1571000.00MONOKO, INC.
     5  1622000.00ROYAL BRIDGE, INC.
     6  1681000.00HERCULES PAINTING COMPANY, INCORPORATED
     7  1774100.00BRIDGES R US PAINTING COMPANY, INCORPORATED
     8  1949668.00KLICOS PAINTING CO., INC.
     9  1980000.00V.H.P. ENTERPRISES, INC.
     10  2717770.00ABHE & SVOBODA, INC.
    

** DENOTES IRREGULAR BID



AUG 18, 2004 06:28 AM

TIP NO R-4029 2:00PM 1 /  1 008

CASWELL, ROCKINGHAM

34590.3.1

AUG 17 2004 C200266
FED AID NO NHS-29(33)
MEDIAN GUARDRAIL.

US-29 FROM GUILFORD COUNTY LINE TO VIRGINIA STATE LINE.

ELDERLEE, INC.

OAKS CORNERS,  NY

24.400 MI

REYNOLDS FENCE & GUARDRAIL,
INC.

BAGWELL FENCE COMPANY, INC.

INDIAN TRAIL,  NC SPARTANBURG,  SC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 25000.00 15500.00MOBILIZATION
0002 3000000000-N SP   24 EA  2815.00 67560.00 5000.00 120000.00 4000.00 96000.00IMPACT ATTEN TYPE 350
0003 3030000000-E 862  4,000 LF  12.90 51600.00 13.00 52000.00 12.10 48400.00STL BM GUARDRAIL
0004 3150000000-N 862  10 EA  35.00 350.00 35.00 350.00 40.00 400.00ADDIT GUARDRAIL POSTS
0005 3285000000-N SP   4 EA  1150.00 4600.00 1400.00 5600.00 1450.00 5800.00GR ANCHOR TYPE M-350
0006 3360000000-E 863  6,380 LF  1.00 6380.00 1.00 6380.00 1.00 6380.00REMOVE EXISTING GUARDRAIL
0007 3389400000-E 865  114,000 LF  5.10 581400.00 5.25 598500.00 5.45 621300.00DBL FACED CABLE GUIDERAIL
0008 3389600000-N 865  134 EA  1125.00 150750.00 1075.00 144050.00 1225.00 164150.00CBL GUIDERAIL ANCH UNIT
0009 4405000000-E 1110  568 SF  5.00 2840.00 1.00 568.00 1.00 568.00WORK ZONE SIGNS (PORTABLE
0010 4415000000-N 1115  2 EA  187.00 374.00 100.00 200.00 100.00 200.00FLASHING ARROW PNL TYPE C
0011 4420000000-N 1120  2 EA  1000.00 2000.00 100.00 200.00 100.00 200.00CHANGEABLE MESSAGE SIGNS
0012 4430000000-N 1130  100 EA  1.00 100.00 1.00 100.00 1.00 100.00DRUMS
0013 4435000000-N 1135  100 EA  1.00 100.00 1.00 100.00 1.00 100.00CONES
0014 4480000000-N 1165  4 EA  100.00 400.00 500.00 2000.00 1.00 4.00TRUCK MTD IMP ATTN 60 MPH
0015 6087000000-E 1660  115 ACR 22.00 2530.00 25.00 2875.00 22.00 2530.00MOWING
0016 6109000000-E SP   11 ACR 6440.00 70840.00 5640.00 62040.00 6440.00 70840.00SPECIAL SEED UND GR FESCUE/BLGRS
0017 6114000000-N SP   115 HR  25.00 2875.00 25.00 2875.00 25.00 2875.00SPECIALIZED HAND MOWING

 

    TOTAL 969699.00 TOTAL 997838.00 TOTAL 1035347.00CONTRACT TOTAL

 

    SUB-TOTAL 969699.00 SUB-TOTAL 997838.00 SUB-TOTAL 1035347.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  969699.00ELDERLEE, INC.
     2  997838.00REYNOLDS FENCE & GUARDRAIL, INC.
     3  1035347.00BAGWELL FENCE COMPANY, INC.



AUG 18, 2004 06:28 AM

TIP NO B-3649 2:00PM 1 /  6 009

GUILFORD

33195.3.1

AUG 17 2004 C200860
FED AID NO BRZ-3000(4)
GRADING, DRAINAGE , PAVING & STRUCTURE.

BRIDGE OVER BEAVER CREEK & APPROACHES ON SR-3000.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

0.245 MI

DELLINGER, INC. DLB, INC. D/B/A  DLB, INC., (OF VA.)

MONROE,  NC HILLSVILLE,  VA

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 47200.00 45000.00 53000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 14000.00 20000.00 20000.00REINF BRG APPR **********

(17+39.20)
0003 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 2300.00 2300.00SUPP CLEARING & GRUBBING
0004 0057000000-E 226  500 CY  7.00 3500.00 7.00 3500.00 12.00 6000.00UNDERCUT EXCAVATION
0005 0063000000-N SP  Lump Sum 75000.00 75000.00 54000.00GRADING
0006 0106000000-E 230  2,750 CY  15.00 41250.00 15.00 41250.00 14.00 38500.00BORROW EXCAVATION
0007 0134000000-E 240  145 CY  11.00 1595.00 11.00 1595.00 12.00 1740.00DRAINAGE DITCH EXCAVATION
0008 0195000000-E 265  500 CY  17.00 8500.00 17.00 8500.00 24.00 12000.00SELECT GRANULAR MATERIAL
0009 0196000000-E 270  500 SY  3.00 1500.00 3.00 1500.00 2.15 1075.00SOIL STABILIZATION FABRIC
0010 0318000000-E 300  26 TON 23.00 598.00 23.00 598.00 24.00 624.00FNDATION MATL, MINOR STRS
0011 0343000000-E 310  32 LF  33.00 1056.00 33.00 1056.00 27.00 864.0015" SIDE DRAIN PIPE
0012 0344000000-E 310  40 LF  35.00 1400.00 35.00 1400.00 30.00 1200.0018" SIDE DRAIN PIPE
0013 0372000000-E 310  56 LF  33.00 1848.00 33.00 1848.00 40.00 2240.0018" RC PIPE CULV III
0014 0708000000-E 310  108 LF  30.00 3240.00 30.00 3240.00 35.00 3780.0015" BCCSP B 0.064"
0015 0806000000-E 310  2 EA  200.00 400.00 200.00 400.00 385.00 770.0015" BCCS ELB B 0.064"
0016 0995000000-E 340  51 LF  12.00 612.00 12.00 612.00 17.00 867.00PIPE REMOVAL
0017 1220000000-E 545  200 TON 25.00 5000.00 25.00 5000.00 39.50 7900.00INCIDENTAL STONE BASE
0018 1489000000-E 610  485 TON 60.75 29463.75 50.00 24250.00 52.00 25220.00ASP CONC BASE CRS B25.0B
0019 1498000000-E 610  349 TON 63.50 22161.50 55.00 19195.00 55.00 19195.00ASP CONC INTR CRS I19.0B
0020 1519000000-E 610  428 TON 49.25 21079.00 62.00 26536.00 63.00 26964.00ASP CONC SURF CRS S9.5B
0021 1560000000-E 620  64 TON 243.00 15552.00 254.00 16256.00 265.00 16960.00ASP FOR PLANT MIX  PG64-22
0022 2000000000-N 806  11 EA  120.00 1320.00 150.00 1650.00 136.00 1496.00RIGHT OF WAY MARKERS
0023 2022000000-E 815  78 CY  12.00 936.00 12.00 936.00 11.00 858.00SUBDRAIN EXCAVATION
0024 2033000000-E 815  59 CY  40.00 2360.00 40.00 2360.00 53.00 3127.00SUBDRAIN FINE AGGREGATE
0025 2044000000-E 815  350 LF  8.00 2800.00 8.00 2800.00 12.00 4200.006" PERF SUBDRN PIPE
0026 2055000000-E 815  11 EA  45.00 495.00 45.00 495.00 11.00 121.006" SUBDRN Y,T,OR L
0027 2066000000-N 815  1 EA  500.00 500.00 500.00 500.00 390.00 390.00CONC PAD SUBDRN OUTLET
0028 2077000000-E 815  6 LF  12.00 72.00 12.00 72.00 12.00 72.006" OUTLET PIPE (SUBDRNS)
0029 2264000000-E 840  1 CY  700.00 700.00 700.00 700.00 800.00 800.00PIPE PLUGS
0030 2286000000-N 840  2 EA  1400.00 2800.00 1600.00 3200.00 1800.00 3600.00MASNRY DRAINAGE STRUCT
0031 2366000000-N 840  1 EA  500.00 500.00 800.00 800.00 400.00 400.00FRAME W/2GRTS 840.24 STD
0032 2367000000-N 840  1 EA  500.00 500.00 800.00 800.00 415.00 415.00FRAME W/2GRTS 840.29 STD
0033 2556000000-E 846  300 LF  21.90 6570.00 30.00 9000.00 24.00 7200.00SHOULDER BERM GUTTER
0034 3030000000-E 862  350 LF  14.00 4900.00 14.00 4900.00 13.00 4550.00STL BM GUARDRAIL
0035 3150000000-N 862  5 EA  45.00 225.00 20.00 100.00 38.00 190.00ADDIT GUARDRAIL POSTS
0036 3215000000-N 862  4 EA  1200.00 4800.00 1500.00 6000.00 1200.00 4800.00GR ANCHOR TYPE III
0037 3270000000-N SP   4 EA  1800.00 7200.00 2000.00 8000.00 2200.00 8800.00GR ANCHOR TYPE 350
0038 3649000000-E 876  195 TON 33.00 6435.00 33.00 6435.00 38.00 7410.00PLAIN RIP RAP, CLASS B
0039 3656000000-E 876  867 SY  3.00 2601.00 3.00 2601.00 2.10 1820.70FILTER FABRIC FOR DRAINGE
0040 4400000000-E 1110  342 SF  5.00 1710.00 5.00 1710.00 5.70 1949.40WORK ZONE SIGNS (STAT)



AUG 18, 2004 06:28 AM

TIP NO B-3649 2:00PM 2 /  6 009

GUILFORD

33195.3.1

AUG 17 2004 C200860
FED AID NO BRZ-3000(4)
GRADING, DRAINAGE , PAVING & STRUCTURE.

BRIDGE OVER BEAVER CREEK & APPROACHES ON SR-3000.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

0.245 MI

DELLINGER, INC. DLB, INC. D/B/A  DLB, INC., (OF VA.)

MONROE,  NC HILLSVILLE,  VA

0041 4410000000-E 1110  94 SF  4.25 399.50 5.00 470.00 5.00 470.00WORK ZONE SIGNS (BARRICDE
0042 4425000000-N 1125  4 EA  15.00 60.00 10.00 40.00 17.00 68.00WARNING FLAG SETS
0043 4445000000-E 1145  96 LF  10.50 1008.00 10.00 960.00 12.00 1152.00BARRICADES (TYPE III)
0044 4685000000-E 1205  2,400 LF  0.65 1560.00 0.80 1920.00 0.70 1680.00THERMO PVT MKG LINES 4"90
0045 4686000000-E 1205  2,400 LF  0.70 1680.00 0.80 1920.00 0.80 1920.00THERMO PVT MKG LINES 4"120
0046 4900000000-N 1252  30 EA  5.00 150.00 5.00 150.00 5.60 168.00PERM RAISED PVMT MARKERS
0047 6000000000-E 1605  605 LF  6.00 3630.00 3.00 1815.00 5.00 3025.00TEMPORARY SILT FENCE
0048 6006000000-E 1610  75 TON 33.00 2475.00 33.00 2475.00 40.00 3000.00EROS CONTRL STONE CL A
0049 6009000000-E 1610  230 TON 33.00 7590.00 33.00 7590.00 40.00 9200.00EROS CONTRL STONE CL B
0050 6012000000-E 1610  200 TON 23.00 4600.00 23.00 4600.00 40.00 8000.00SEDIMENT CONTROL STONE
0051 6015000000-E 1615  3 ACR 623.00 1869.00 450.00 1350.00 500.00 1500.00TEMPORARY MULCHING
0052 6018000000-E 1620  100 LB  3.00 300.00 3.00 300.00 3.40 340.00SEED FOR TEMP SEEDING
0053 6021000000-E 1620 0.5 TON 600.00 300.00 900.00 450.00 1000.00 500.00FERT FOR TEMP SEEDING
0054 6024000000-E 1622  70 LF  15.00 1050.00 15.00 1050.00 22.00 1540.00TEMPORARY SLOPE DRAINS
0055 6027000000-N 1622  2 EA  300.00 600.00 300.00 600.00 225.00 450.00INLET PROTCN @ SLOPE DRNS
0056 6030000000-E 1630  600 CY  11.00 6600.00 11.00 6600.00 12.00 7200.00SILT EXCAVATION
0057 6036000000-E 1631  1,255 SY  1.40 1757.00 1.45 1819.75 1.50 1882.50MATTING FOR EROS CONTROL
0058 6038000000-E SP   140 SY  9.00 1260.00 7.50 1050.00 8.50 1190.00PERM SOIL REINF MAT
0059 6042000000-E 1632  40 LF  8.00 320.00 8.00 320.00 10.00 400.001/4" HARDWARE CLOTH
0060 6070000000-N SP   6 EA  450.00 2700.00 150.00 900.00 1000.00 6000.00SPECIAL STILLING BASINS
0061 6084000000-E 1660  3 ACR 1422.00 4266.00 1500.00 4500.00 1550.00 4650.00SEEDING AND MULCHING
0062 6087000000-E 1660  2 ACR 40.00 80.00 50.00 100.00 100.00 200.00MOWING
0063 6090000000-E 1661  50 LB  6.00 300.00 8.00 400.00 7.00 350.00SEED FOR REPAIR SEEDING
0064 6093000000-E 1661 0.25 TON 800.00 200.00 1200.00 300.00 1300.00 325.00FERT FOR REPAIR SEEDING
0065 6096000000-E 1662  75 LB  2.00 150.00 2.20 165.00 2.30 172.50SEED FOR SUPP SEEDING
0066 6108000000-E 1665 2.25 TON 300.00 675.00 410.00 922.50 450.00 1012.50FERTILIZER TOPDRESSING
0067 6114000000-N SP  1.5 HR  50.00 75.00 60.00 90.00 70.00 105.00SPECIALIZED HAND MOWING
0068 6117000000-N 1675  8 EA  1.00 8.00 100.00 800.00 200.00 1600.00RESPONSE FOR EROS CONTROL
0069 6147000000-E SP   75 LF  3.00 225.00 3.00 225.00 4.00 300.00GENERIC EROSION CONTROL ITEM (LF)

SAFETY FENCE

STRUCTURE ITEMS

0070 8017000000-N SP  Lump Sum 17000.00 100.00 35000.00CM&R TEMP ACCESS ***********
(17+39.20 -L-)

0071 8035000000-N 402 Lump Sum 31450.00 25000.00 60000.00REMV EXIST STR **********
(17+39.20 -L-)

0072 8105500000-E SP  62.25 LF  215.00 13383.75 400.00 24900.00 460.00 28635.00**'-**" DRILLD PIER IN SOIL
(3'-6")

0073 8105600000-E SP   54 LF  1400.00 75600.00 1800.00 97200.00 1490.00 80460.00**'-**" DRILLD PIER NO SOIL
(3'-6")

0074 8111000000-E SP  59.6 LF  145.00 8642.00 200.00 11920.00 200.00 11920.00PERM STL CASING FOR ** PIER
(3'-6")

0075 8115000000-N SP   1 EA  3300.00 3300.00 4000.00 4000.00 1500.00 1500.00CROSSHOLE SONIC LOGGING



AUG 18, 2004 06:28 AM

TIP NO B-3649 2:00PM 3 /  6 009

GUILFORD

33195.3.1

AUG 17 2004 C200860
FED AID NO BRZ-3000(4)
GRADING, DRAINAGE , PAVING & STRUCTURE.

BRIDGE OVER BEAVER CREEK & APPROACHES ON SR-3000.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

0.245 MI

DELLINGER, INC. DLB, INC. D/B/A  DLB, INC., (OF VA.)

MONROE,  NC HILLSVILLE,  VA

0076 8116000000-E SP   525 LF  11.35 5958.75 10.00 5250.00 14.00 7350.00CSL TUBES
0077 8119000000-E 412  835 CY  10.90 9101.50 12.00 10020.00 9.75 8141.25UNCLASSIFIED STR EXCAV
0078 8147000000-E 420  5,708 SF  23.50 134138.00 22.00 125576.00 27.00 154116.00REINF CONCRETE DECK SLAB
0079 8161000000-E 420  4,710 SF  0.58 2731.80 1.00 4710.00 0.75 3532.50GROOVING BRIDGE FLOORS
0080 8182000000-E 420 126.4 CY  650.00 82160.00 900.00 113760.00 620.00 78368.00CLASS A CONCRETE (BRIDGE)
0081 8210000000-N 422 Lump Sum 27250.00 30000.00 40000.00BRG APPR SLAB ***********

(17+39.20 -L-)
0082 8217000000-E 425  25,238 LB  0.80 20190.40 1.00 25238.00 0.85 21452.30REINF STEEL (BRIDGE)
0083 8238000000-E 425  3,479 LB  1.50 5218.50 2.00 6958.00 1.56 5427.24SPIRAL COL REINF STL BRG
0084 8262000000-E 430 616.374 LF  121.00 74581.25 130.00 80128.62 150.00 92456.1045" PRESTR CONCRETE GIRDR
0085 8364000000-E 450  260 LF  58.00 15080.00 33.00 8580.00 49.00 12740.00HP12X53 PILES
0086 8503000000-E 460 315.11 LF  42.65 13439.44 60.00 18906.60 60.00 18906.60CONCRETE BARRIER RAIL
0087 8608000000-E 876  265 TON 35.75 9473.75 35.00 9275.00 45.00 11925.00PLAIN RIP RAP II (2'-0")
0088 8622000000-E 876  400 SY  2.65 1060.00 3.00 1200.00 2.15 860.00FILTER FABRIC FOR DRAINAGE
0089 8657000000-N 430 Lump Sum 2300.00 5000.00 2500.00ELASTOMERIC BEARINGS
0090 8692000000-N SP  Lump Sum 3800.00 5000.00 3200.00EVAZOTE JOINT SEALS

 

    TOTAL 944126.89 TOTAL 1006400.47 TOTAL 1084288.59CONTRACT TOTAL

 

    SUB-TOTAL 388267.75 SUB-TOTAL 393678.25 SUB-TOTAL 405798.60ROADWAY ITEMS
    SUB-TOTAL 555859.14 SUB-TOTAL 612722.22 SUB-TOTAL 678489.99STRUCTURE ITEMS



AUG 18, 2004 06:28 AM

TIP NO B-3649 2:00PM 4 /  6 009

GUILFORD

33195.3.1

AUG 17 2004 C200860
FED AID NO BRZ-3000(4)
GRADING, DRAINAGE , PAVING & STRUCTURE.

BRIDGE OVER BEAVER CREEK & APPROACHES ON SR-3000.

W. C. ENGLISH, INC.

LYNCHBURG,  VA

0.245 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 56000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 26000.00REINF BRG APPR **********

(17+39.20)
0003 0050000000-E 226  1 ACR 8000.00 8000.00SUPP CLEARING & GRUBBING
0004 0057000000-E 226  500 CY  10.00 5000.00UNDERCUT EXCAVATION
0005 0063000000-N SP  Lump Sum 80000.00GRADING
0006 0106000000-E 230  2,750 CY  15.00 41250.00BORROW EXCAVATION
0007 0134000000-E 240  145 CY  10.00 1450.00DRAINAGE DITCH EXCAVATION
0008 0195000000-E 265  500 CY  30.00 15000.00SELECT GRANULAR MATERIAL
0009 0196000000-E 270  500 SY  3.00 1500.00SOIL STABILIZATION FABRIC
0010 0318000000-E 300  26 TON 40.00 1040.00FNDATION MATL, MINOR STRS
0011 0343000000-E 310  32 LF  40.00 1280.0015" SIDE DRAIN PIPE
0012 0344000000-E 310  40 LF  45.00 1800.0018" SIDE DRAIN PIPE
0013 0372000000-E 310  56 LF  45.00 2520.0018" RC PIPE CULV III
0014 0708000000-E 310  108 LF  38.00 4104.0015" BCCSP B 0.064"
0015 0806000000-E 310  2 EA  550.00 1100.0015" BCCS ELB B 0.064"
0016 0995000000-E 340  51 LF  25.00 1275.00PIPE REMOVAL
0017 1220000000-E 545  200 TON 20.00 4000.00INCIDENTAL STONE BASE
0018 1489000000-E 610  485 TON 60.00 29100.00ASP CONC BASE CRS B25.0B
0019 1498000000-E 610  349 TON 64.00 22336.00ASP CONC INTR CRS I19.0B
0020 1519000000-E 610  428 TON 60.00 25680.00ASP CONC SURF CRS S9.5B
0021 1560000000-E 620  64 TON 300.00 19200.00ASP FOR PLANT MIX  PG64-22
0022 2000000000-N 806  11 EA  150.00 1650.00RIGHT OF WAY MARKERS
0023 2022000000-E 815  78 CY  35.00 2730.00SUBDRAIN EXCAVATION
0024 2033000000-E 815  59 CY  34.00 2006.00SUBDRAIN FINE AGGREGATE
0025 2044000000-E 815  350 LF  17.00 5950.006" PERF SUBDRN PIPE
0026 2055000000-E 815  11 EA  6.00 66.006" SUBDRN Y,T,OR L
0027 2066000000-N 815  1 EA  300.00 300.00CONC PAD SUBDRN OUTLET
0028 2077000000-E 815  6 LF  45.00 270.006" OUTLET PIPE (SUBDRNS)
0029 2264000000-E 840  1 CY  2200.00 2200.00PIPE PLUGS
0030 2286000000-N 840  2 EA  2200.00 4400.00MASNRY DRAINAGE STRUCT
0031 2366000000-N 840  1 EA  550.00 550.00FRAME W/2GRTS 840.24 STD
0032 2367000000-N 840  1 EA  650.00 650.00FRAME W/2GRTS 840.29 STD
0033 2556000000-E 846  300 LF  25.00 7500.00SHOULDER BERM GUTTER
0034 3030000000-E 862  350 LF  13.00 4550.00STL BM GUARDRAIL
0035 3150000000-N 862  5 EA  40.00 200.00ADDIT GUARDRAIL POSTS
0036 3215000000-N 862  4 EA  1200.00 4800.00GR ANCHOR TYPE III
0037 3270000000-N SP   4 EA  2300.00 9200.00GR ANCHOR TYPE 350
0038 3649000000-E 876  195 TON 35.00 6825.00PLAIN RIP RAP, CLASS B
0039 3656000000-E 876  867 SY  3.00 2601.00FILTER FABRIC FOR DRAINGE
0040 4400000000-E 1110  342 SF  10.00 3420.00WORK ZONE SIGNS (STAT)



AUG 18, 2004 06:28 AM

TIP NO B-3649 2:00PM 5 /  6 009

GUILFORD

33195.3.1

AUG 17 2004 C200860
FED AID NO BRZ-3000(4)
GRADING, DRAINAGE , PAVING & STRUCTURE.

BRIDGE OVER BEAVER CREEK & APPROACHES ON SR-3000.

W. C. ENGLISH, INC.

LYNCHBURG,  VA

0.245 MI

  

0041 4410000000-E 1110  94 SF  10.00 940.00WORK ZONE SIGNS (BARRICDE
0042 4425000000-N 1125  4 EA  100.00 400.00WARNING FLAG SETS
0043 4445000000-E 1145  96 LF  15.00 1440.00BARRICADES (TYPE III)
0044 4685000000-E 1205  2,400 LF  1.00 2400.00THERMO PVT MKG LINES 4"90
0045 4686000000-E 1205  2,400 LF  1.00 2400.00THERMO PVT MKG LINES 4"120
0046 4900000000-N 1252  30 EA  10.00 300.00PERM RAISED PVMT MARKERS
0047 6000000000-E 1605  605 LF  4.00 2420.00TEMPORARY SILT FENCE
0048 6006000000-E 1610  75 TON 35.00 2625.00EROS CONTRL STONE CL A
0049 6009000000-E 1610  230 TON 35.00 8050.00EROS CONTRL STONE CL B
0050 6012000000-E 1610  200 TON 32.00 6400.00SEDIMENT CONTROL STONE
0051 6015000000-E 1615  3 ACR 500.00 1500.00TEMPORARY MULCHING
0052 6018000000-E 1620  100 LB  4.00 400.00SEED FOR TEMP SEEDING
0053 6021000000-E 1620 0.5 TON 400.00 200.00FERT FOR TEMP SEEDING
0054 6024000000-E 1622  70 LF  15.00 1050.00TEMPORARY SLOPE DRAINS
0055 6027000000-N 1622  2 EA  300.00 600.00INLET PROTCN @ SLOPE DRNS
0056 6030000000-E 1630  600 CY  10.00 6000.00SILT EXCAVATION
0057 6036000000-E 1631  1,255 SY  4.00 5020.00MATTING FOR EROS CONTROL
0058 6038000000-E SP   140 SY  6.00 840.00PERM SOIL REINF MAT
0059 6042000000-E 1632  40 LF  10.00 400.001/4" HARDWARE CLOTH
0060 6070000000-N SP   6 EA  1000.00 6000.00SPECIAL STILLING BASINS
0061 6084000000-E 1660  3 ACR 1200.00 3600.00SEEDING AND MULCHING
0062 6087000000-E 1660  2 ACR 50.00 100.00MOWING
0063 6090000000-E 1661  50 LB  6.00 300.00SEED FOR REPAIR SEEDING
0064 6093000000-E 1661 0.25 TON 1000.00 250.00FERT FOR REPAIR SEEDING
0065 6096000000-E 1662  75 LB  4.00 300.00SEED FOR SUPP SEEDING
0066 6108000000-E 1665 2.25 TON 400.00 900.00FERTILIZER TOPDRESSING
0067 6114000000-N SP  1.5 HR  50.00 75.00SPECIALIZED HAND MOWING
0068 6117000000-N 1675  8 EA  20.00 160.00RESPONSE FOR EROS CONTROL
0069 6147000000-E SP   75 LF  5.00 375.00GENERIC EROSION CONTROL ITEM (LF)

SAFETY FENCE

STRUCTURE ITEMS

0070 8017000000-N SP  Lump Sum 41000.00CM&R TEMP ACCESS ***********
(17+39.20 -L-)

0071 8035000000-N 402 Lump Sum 83000.00REMV EXIST STR **********
(17+39.20 -L-)

0072 8105500000-E SP  62.25 LF  320.00 19920.00**'-**" DRILLD PIER IN SOIL
(3'-6")

0073 8105600000-E SP   54 LF  1440.00 77760.00**'-**" DRILLD PIER NO SOIL
(3'-6")

0074 8111000000-E SP  59.6 LF  150.00 8940.00PERM STL CASING FOR ** PIER
(3'-6")

0075 8115000000-N SP   1 EA  3500.00 3500.00CROSSHOLE SONIC LOGGING



AUG 18, 2004 06:28 AM

TIP NO B-3649 2:00PM 6 /  6 009

GUILFORD

33195.3.1

AUG 17 2004 C200860
FED AID NO BRZ-3000(4)
GRADING, DRAINAGE , PAVING & STRUCTURE.

BRIDGE OVER BEAVER CREEK & APPROACHES ON SR-3000.

W. C. ENGLISH, INC.

LYNCHBURG,  VA

0.245 MI

  

0076 8116000000-E SP   525 LF  12.00 6300.00CSL TUBES
0077 8119000000-E 412  835 CY  9.00 7515.00UNCLASSIFIED STR EXCAV
0078 8147000000-E 420  5,708 SF  25.00 142700.00REINF CONCRETE DECK SLAB
0079 8161000000-E 420  4,710 SF  0.70 3297.00GROOVING BRIDGE FLOORS
0080 8182000000-E 420 126.4 CY  690.00 87216.00CLASS A CONCRETE (BRIDGE)
0081 8210000000-N 422 Lump Sum 35000.00BRG APPR SLAB ***********

(17+39.20 -L-)
0082 8217000000-E 425  25,238 LB  0.73 18423.74REINF STEEL (BRIDGE)
0083 8238000000-E 425  3,479 LB  1.35 4696.65SPIRAL COL REINF STL BRG
0084 8262000000-E 430 616.374 LF  142.00 87525.1145" PRESTR CONCRETE GIRDR
0085 8364000000-E 450  260 LF  46.00 11960.00HP12X53 PILES
0086 8503000000-E 460 315.11 LF  50.00 15755.50CONCRETE BARRIER RAIL
0087 8608000000-E 876  265 TON 41.00 10865.00PLAIN RIP RAP II (2'-0")
0088 8622000000-E 876  400 SY  5.00 2000.00FILTER FABRIC FOR DRAINAGE
0089 8657000000-N 430 Lump Sum 3700.00ELASTOMERIC BEARINGS
0090 8692000000-N SP  Lump Sum 4500.00EVAZOTE JOINT SEALS

 

    TOTAL 1138522.00CONTRACT TOTAL

 

    SUB-TOTAL 462948.00ROADWAY ITEMS
    SUB-TOTAL 675574.00STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  944126.89DANE CONSTRUCTION, INC.
     2  1006400.47DELLINGER, INC.
     3  1084288.59DLB, INC. D/B/A  DLB, INC., (OF VA.)
     4  1138522.00W. C. ENGLISH, INC.



AUG 18, 2004 06:28 AM

TIP NO B-3646 2:00PM 1 /  3 010

GUILFORD

33192.3.1

AUG 17 2004 C200909
FED AID NO BRZ-2712(3)
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER HAW RIVER & APPROACHES ON SR-2712.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

0.180 MI

DELLINGER, INC. W. C. ENGLISH, INC.

MONROE,  NC LYNCHBURG,  VA

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 39600.00 35000.00 48000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 12000.00 10000.00 15000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 15000.00 20000.00 24000.00REINF BRG APPR **********

(16+45.00)
0004 0043000000-N 226 Lump Sum 60000.00 60000.00 59000.00GRADING
0005 0050000000-E 226  1 ACR 100.00 100.00 1.00 1.00 8000.00 8000.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  500 CY  16.16 8080.00 8.00 4000.00 10.00 5000.00UNDERCUT EXCAVATION
0007 0134000000-E 240  35 CY  8.00 280.00 15.00 525.00 20.00 700.00DRAINAGE DITCH EXCAVATION
0008 0318000000-E 300  3 TON 45.00 135.00 100.00 300.00 60.00 180.00FNDATION MATL, MINOR STRS
0009 0706000000-E 310  24 LF  24.50 588.00 85.00 2040.00 60.00 1440.0012" BCCSP B 0.064"
0010 0805000000-E 310  4 EA  145.00 580.00 260.00 1040.00 600.00 2400.0012" BCCS ELB B 0.064"
0011 1220000000-E 545  25 TON 30.00 750.00 50.00 1250.00 25.00 625.00INCIDENTAL STONE BASE
0012 1489000000-E 610  310 TON 52.75 16352.50 55.00 17050.00 85.00 26350.00ASP CONC BASE CRS B25.0B
0013 1525000000-E SP   485 TON 55.40 26869.00 65.00 31525.00 65.00 31525.00ASP CONC SURF CRS SF9.5A
0014 1560000000-E 620  45 TON 287.00 12915.00 254.00 11430.00 300.00 13500.00ASP FOR PLANT MIX  PG64-22
0015 2000000000-N 806  16 EA  120.00 1920.00 150.00 2400.00 150.00 2400.00RIGHT OF WAY MARKERS
0016 2286000000-N 840  2 EA  1427.64 2855.28 1600.00 3200.00 3000.00 6000.00MASNRY DRAINAGE STRUCT
0017 2367000000-N 840  2 EA  460.33 920.66 600.00 1200.00 800.00 1600.00FRAME W/2GRTS 840.29 STD
0018 2556000000-E 846  11 LF  100.00 1100.00 90.00 990.00 120.00 1320.00SHOULDER BERM GUTTER
0019 3030000000-E 862  25 LF  14.50 362.50 16.00 400.00 16.00 400.00STL BM GUARDRAIL
0020 3150000000-N 862  5 EA  45.00 225.00 1.00 5.00 50.00 250.00ADDIT GUARDRAIL POSTS
0021 3215000000-N 862  4 EA  1200.00 4800.00 1500.00 6000.00 1500.00 6000.00GR ANCHOR TYPE III
0022 3270000000-N SP   4 EA  1800.00 7200.00 2000.00 8000.00 2000.00 8000.00GR ANCHOR TYPE 350
0023 3628000000-E 876  100 TON 36.00 3600.00 35.00 3500.00 40.00 4000.00PLAIN RIP RAP, CLASS I
0024 3649000000-E 876  310 TON 36.00 11160.00 33.00 10230.00 40.00 12400.00PLAIN RIP RAP, CLASS B
0025 3656000000-E 876  1,525 SY  2.50 3812.50 4.00 6100.00 3.00 4575.00FILTER FABRIC FOR DRAINGE
0026 4400000000-E 1110  381 SF  5.08 1935.48 5.00 1905.00 10.00 3810.00WORK ZONE SIGNS (STAT)
0027 4410000000-E 1110  94 SF  4.13 388.22 5.00 470.00 10.00 940.00WORK ZONE SIGNS (BARRICDE
0028 4445000000-E 1145  96 LF  10.22 981.12 10.00 960.00 12.00 1152.00BARRICADES (TYPE III)
0029 4450000000-N 1150  8 HR  20.00 160.00 25.00 200.00 20.00 160.00FLAGGER
0030 4810000000-E 1205  7,600 LF  0.24 1824.00 0.50 3800.00 0.50 3800.00PAINT PVMT MARKINGS 4"
0031 6000000000-E 1605  350 LF  5.26 1841.00 3.00 1050.00 5.00 1750.00TEMPORARY SILT FENCE
0032 6006000000-E 1610  75 TON 33.50 2512.50 35.00 2625.00 40.00 3000.00EROS CONTRL STONE CL A
0033 6009000000-E 1610  210 TON 35.00 7350.00 35.00 7350.00 40.00 8400.00EROS CONTRL STONE CL B
0034 6012000000-E 1610  235 TON 25.75 6051.25 25.00 5875.00 38.00 8930.00SEDIMENT CONTROL STONE
0035 6015000000-E 1615 1.5 ACR 500.00 750.00 500.00 750.00 500.00 750.00TEMPORARY MULCHING
0036 6018000000-E 1620  50 LB  3.60 180.00 3.60 180.00 4.00 200.00SEED FOR TEMP SEEDING
0037 6021000000-E 1620 0.25 TON 900.00 225.00 900.00 225.00 1000.00 250.00FERT FOR TEMP SEEDING
0038 6030000000-E 1630  230 CY  8.00 1840.00 15.00 3450.00 10.00 2300.00SILT EXCAVATION
0039 6036000000-E 1631  855 SY  1.45 1239.75 1.50 1282.50 4.00 3420.00MATTING FOR EROS CONTROL
0040 6042000000-E 1632  40 LF  8.00 320.00 2.50 100.00 5.00 200.001/4" HARDWARE CLOTH



AUG 18, 2004 06:28 AM

TIP NO B-3646 2:00PM 2 /  3 010

GUILFORD

33192.3.1

AUG 17 2004 C200909
FED AID NO BRZ-2712(3)
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER HAW RIVER & APPROACHES ON SR-2712.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

0.180 MI

DELLINGER, INC. W. C. ENGLISH, INC.

MONROE,  NC LYNCHBURG,  VA

0041 6070000000-N SP   8 EA  450.00 3600.00 150.00 1200.00 1000.00 8000.00SPECIAL STILLING BASINS
0042 6084000000-E 1660 1.5 ACR 1560.00 2340.00 1600.00 2400.00 1500.00 2250.00SEEDING AND MULCHING
0043 6087000000-E 1660  1 ACR 80.00 80.00 80.00 80.00 50.00 50.00MOWING
0044 6090000000-E 1661  50 LB  8.00 400.00 8.00 400.00 10.00 500.00SEED FOR REPAIR SEEDING
0045 6093000000-E 1661 0.25 TON 1200.00 300.00 1200.00 300.00 1000.00 250.00FERT FOR REPAIR SEEDING
0046 6096000000-E 1662  50 LB  2.20 110.00 2.20 110.00 10.00 500.00SEED FOR SUPP SEEDING
0047 6108000000-E 1665  1 TON 450.00 450.00 450.00 450.00 500.00 500.00FERTILIZER TOPDRESSING
0048 6114000000-N SP   1 HR  70.00 70.00 70.00 70.00 50.00 50.00SPECIALIZED HAND MOWING
0049 6117000000-N 1675  8 EA  100.00 800.00 100.00 800.00 60.00 480.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0050 8017000000-N SP  Lump Sum 31000.00 40000.00 46000.00CM&R TEMP ACCESS ***********
(16+44.43 -L-)

0051 8035000000-N 402 Lump Sum 25822.00 15000.00 52000.00REMV EXIST STR **********
(16+44.43 -L-)

0052 8105540000-E SP  99.2 LF  170.00 16864.00 600.00 59520.00 290.00 28768.003'-6" DRILLD PIER IN SOIL
0053 8105640000-E SP  60.8 LF  1600.00 97280.00 1050.00 63840.00 1520.00 92416.003'-6" DRILLD PIER NO SOIL
0054 8111400000-E SP   91 LF  180.00 16380.00 200.00 18200.00 345.00 31395.00PERM STL CASING FOR 3'-6" PIER
0055 8115000000-N SP   1 EA  2500.00 2500.00 4000.00 4000.00 1200.00 1200.00CROSSHOLE SONIC LOGGING
0056 8116000000-E SP   700 LF  11.25 7875.00 7.00 4900.00 14.00 9800.00CSL TUBES
0057 8121000000-N SP  Lump Sum 10000.00 8000.00 4700.00UNCL STR EXCAV STA *****

(16+44.43-L-)
0058 8182000000-E 420 77.6 CY  685.00 53156.00 800.00 62080.00 770.00 59752.00CLASS A CONCRETE (BRIDGE)
0059 8210000000-N 422 Lump Sum 52000.00 60000.00 64000.00BRG APPR SLAB ***********

(16+44.43 -L-)
0060 8217000000-E 425  21,260 LB  0.75 15945.00 1.00 21260.00 0.75 15945.00REINF STEEL (BRIDGE)
0061 8238000000-E 425  4,300 LB  1.15 4945.00 1.50 6450.00 1.35 5805.00SPIRAL COL REINF STL BRG
0062 8364000000-E 450  240 LF  55.60 13344.00 35.00 8400.00 47.00 11280.00HP12X53 PILES
0063 8503000000-E 460 256.93 LF  43.65 11214.99 55.00 14131.15 55.00 14131.15CONCRETE BARRIER RAIL
0064 8608000000-E 876  230 TON 34.00 7820.00 40.00 9200.00 42.00 9660.00PLAIN RIP RAP II (2'-0")
0065 8622000000-E 876  260 SY  2.50 650.00 4.25 1105.00 5.00 1300.00FILTER FABRIC FOR DRAINAGE
0066 8657000000-N 430 Lump Sum 1925.00 2500.00 5100.00ELASTOMERIC BEARINGS
0067 8762000000-E 430 1,670.03 LF  93.70 156481.81 87.00 145292.61 105.00 175353.153'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 792156.56 TOTAL 816097.26 TOTAL 962912.30CONTRACT TOTAL

 

    SUB-TOTAL 266953.76 SUB-TOTAL 272218.50 SUB-TOTAL 334307.00ROADWAY ITEMS
    SUB-TOTAL 525202.80 SUB-TOTAL 543878.76 SUB-TOTAL 628605.30STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  792156.56DANE CONSTRUCTION, INC.



AUG 18, 2004 06:28 AM

TIP NO B-3646 2:00PM 3 /  3 010

GUILFORD

33192.3.1

AUG 17 2004 C200909
FED AID NO BRZ-2712(3)
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER HAW RIVER & APPROACHES ON SR-2712.

 

0.180 MI

  

     2  816097.26DELLINGER, INC.
     3  962912.30W. C. ENGLISH, INC.
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ASHE

33160.3.2

AUG 17 2004 C200843
FED AID NO BRZ-1674(4)
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BUFFALO CREEK AND APPROACHES ON SR-1674.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

0.108 MI

MILLER ENGINEERING CO., INC. DLB, INC. D/B/A  DLB, INC., (OF VA.)

MARION,  NC HILLSVILLE,  VA

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 42755.00 35000.00 50000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 12000.00 15000.00 10000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 18000.00 22000.00 12000.00REINF BRG APPR **********

(10+87.50-L-)
0004 0043000000-N 226 Lump Sum 47000.00 55000.00 65000.00GRADING
0005 0050000000-E 226  1 ACR 100.00 100.00 100.00 100.00 2000.00 2000.00SUPP CLEARING & GRUBBING
0006 0199000000-E SP   600 SF  50.00 30000.00 80.00 48000.00 80.00 48000.00TEMPORARY SHORING
0007 0318000000-E 300  20 TON 30.00 600.00 30.00 600.00 19.00 380.00FNDATION MATL, MINOR STRS
0008 0343000000-E 310  44 LF  30.00 1320.00 15.00 660.00 35.00 1540.0015" SIDE DRAIN PIPE
0009 0372000000-E 310  76 LF  38.00 2888.00 28.00 2128.00 47.00 3572.0018" RC PIPE CULV III
0010 0378000000-E 310  44 LF  48.00 2112.00 42.00 1848.00 63.00 2772.0024" RC PIPE CULV III
0011 0720000000-E 310  24 LF  58.00 1392.00 40.00 960.00 53.00 1272.0024" BCCSP B 0.064"
0012 0808000000-E 310  2 EA  150.00 300.00 600.00 1200.00 381.00 762.0024" BCCS ELB B 0.064"
0013 0995000000-E 340  110 LF  10.00 1100.00 12.00 1320.00 15.00 1650.00PIPE REMOVAL
0014 1121000000-E 520  32 TON 14.00 448.00 30.00 960.00 50.00 1600.00AGGREGATE BASE COURSE
0015 1220000000-E 545  100 TON 20.00 2000.00 30.00 3000.00 50.00 5000.00INCIDENTAL STONE BASE
0016 1489000000-E 610  690 TON 57.50 39675.00 57.58 39730.20 61.00 42090.00ASP CONC BASE CRS B25.0B
0017 1514000000-E 610  270 TON 76.00 20520.00 78.00 21060.00 80.00 21600.00ASP CONC SURF CRS S9.5A
0018 1560000000-E 620  48 TON 290.00 13920.00 300.00 14400.00 310.00 14880.00ASP FOR PLANT MIX  PG64-22
0019 1693000000-E 654  35 TON 37.50 1312.50 175.00 6125.00 150.00 5250.00ASPH PM PAVEMENT REPAIR
0020 2000000000-N 806  13 EA  200.00 2600.00 250.00 3250.00 170.00 2210.00RIGHT OF WAY MARKERS
0021 2022000000-E 815  23 CY  10.00 230.00 15.00 345.00 18.00 414.00SUBDRAIN EXCAVATION
0022 2033000000-E 815  17 CY  30.00 510.00 30.00 510.00 130.00 2210.00SUBDRAIN FINE AGGREGATE
0023 2044000000-E 815  100 LF  2.00 200.00 6.00 600.00 18.00 1800.006" PERF SUBDRN PIPE
0024 2055000000-E 815  3 EA  10.00 30.00 12.00 36.00 17.00 51.006" SUBDRN Y,T,OR L
0025 2066000000-N 815  1 EA  250.00 250.00 200.00 200.00 430.00 430.00CONC PAD SUBDRN OUTLET
0026 2077000000-E 815  6 LF  10.00 60.00 12.00 72.00 43.00 258.006" OUTLET PIPE (SUBDRNS)
0027 2286000000-N 840  1 EA  1800.00 1800.00 1500.00 1500.00 2500.00 2500.00MASNRY DRAINAGE STRUCT
0028 2367000000-N 840  1 EA  400.00 400.00 500.00 500.00 500.00 500.00FRAME W/2GRTS 840.29 STD
0029 2556000000-E 846  20 LF  100.00 2000.00 50.00 1000.00 50.00 1000.00SHOULDER BERM GUTTER
0030 3030000000-E 862  25 LF  14.00 350.00 24.00 600.00 15.00 375.00STL BM GUARDRAIL
0031 3045000000-E 862  75 LF  17.00 1275.00 27.00 2025.00 19.00 1425.00SBGR SHOP CURVED
0032 3150000000-N 862  5 EA  45.00 225.00 45.00 225.00 50.00 250.00ADDIT GUARDRAIL POSTS
0033 3180000000-N 862  2 EA  1400.00 2800.00 1400.00 2800.00 1500.00 3000.00GR ANCHOR TYPE **********

(III, SHOP CURVED)
0034 3195000000-N 862  3 EA  450.00 1350.00 450.00 1350.00 500.00 1500.00GR ANCHOR TYPE AT-1
0035 3215000000-N 862  2 EA  1200.00 2400.00 1200.00 2400.00 1300.00 2600.00GR ANCHOR TYPE III
0036 3270000000-N SP   1 EA  1800.00 1800.00 1800.00 1800.00 2000.00 2000.00GR ANCHOR TYPE 350
0037 3533000000-E 866  300 LF  10.00 3000.00 11.50 3450.00 13.00 3900.00CHN LK FENCE **" FABRIC

(72")
0038 3539000000-E 866  25 EA  50.00 1250.00 38.00 950.00 43.00 1075.00MET LINE PST **" CL FEN

(72")



AUG 18, 2004 06:28 AM

TIP NO B-3607 2:00PM 2 /  3 011

ASHE

33160.3.2

AUG 17 2004 C200843
FED AID NO BRZ-1674(4)
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BUFFALO CREEK AND APPROACHES ON SR-1674.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

0.108 MI

MILLER ENGINEERING CO., INC. DLB, INC. D/B/A  DLB, INC., (OF VA.)

MARION,  NC HILLSVILLE,  VA

0039 3545000000-E 866  5 EA  100.00 500.00 125.00 625.00 140.00 700.00MET TERM PST **" CL FEN
(72")

0040 3557000000-E 866  50 LF  1.00 50.00 2.00 100.00 2.20 110.00ADDITIONAL BARBED WIRE
0041 3564000000-E 866  2 EA  500.00 1000.00 500.00 1000.00 550.00 1100.00SGL GATE **HIGH, **WIDE, **OPEN

(72", 8', 8')
0042 3649000000-E 876  1 TON 100.00 100.00 28.00 28.00 47.00 47.00PLAIN RIP RAP, CLASS B
0043 3656000000-E 876  305 SY  15.00 4575.00 6.00 1830.00 2.50 762.50FILTER FABRIC FOR DRAINGE
0044 4400000000-E 1110  84 SF  9.00 756.00 10.00 840.00 15.00 1260.00WORK ZONE SIGNS (STAT)
0045 4405000000-E 1110  96 SF  4.50 432.00 10.00 960.00 8.00 768.00WORK ZONE SIGNS (PORTABLE
0046 4410000000-E 1110  20 SF  4.25 85.00 10.00 200.00 5.00 100.00WORK ZONE SIGNS (BARRICDE
0047 4430000000-N 1130  40 EA  24.00 960.00 55.00 2200.00 70.00 2800.00DRUMS
0048 4435000000-N 1135  22 EA  10.00 220.00 25.00 550.00 15.00 330.00CONES
0049 4445000000-E 1145  48 LF  10.35 496.80 15.00 720.00 12.00 576.00BARRICADES (TYPE III)
0050 4455000000-N 1150  180 MD  25.00 4500.00 175.00 31500.00 140.00 25200.00FLAGGER
0051 4460000000-N 1155  4 EA  250.00 1000.00 100.00 400.00 90.00 360.00WARNING LIGHTS (TYPE B)
0052 4507000000-E SP   25 LF  45.00 1125.00 75.00 1875.00 60.00 1500.00WATER FILLED BARRIER
0053 4730000000-E 1205  2,288 LF  2.00 4576.00 6.00 13728.00 2.20 5033.604" EPOXY PVT MKG LINES
0054 4755000000-E 1205  15 LF  20.00 300.00 11.00 165.00 22.00 330.0024" EPOXY PVT MKG LINES
0055 4810000000-E 1205  4,576 LF  0.40 1830.40 0.50 2288.00 0.45 2059.20PAINT PVMT MARKINGS 4"
0056 4835000000-E 1205  30 LF  4.00 120.00 3.00 90.00 4.50 135.00PAINT PVT MKG LINES 24"
0057 4850000000-E 1205  400 LF  1.50 600.00 1.00 400.00 1.70 680.00LINE REMOVAL 4" WIDE
0058 6000000000-E 1605  800 LF  6.30 5040.00 5.00 4000.00 6.00 4800.00TEMPORARY SILT FENCE
0059 6006000000-E 1610  75 TON 30.00 2250.00 30.00 2250.00 40.00 3000.00EROS CONTRL STONE CL A
0060 6009000000-E 1610  200 TON 25.00 5000.00 28.00 5600.00 40.00 8000.00EROS CONTRL STONE CL B
0061 6012000000-E 1610  60 TON 25.00 1500.00 30.00 1800.00 40.00 2400.00SEDIMENT CONTROL STONE
0062 6015000000-E 1615 0.5 ACR 1200.00 600.00 1200.00 600.00 1350.00 675.00TEMPORARY MULCHING
0063 6018000000-E 1620  50 LB  12.00 600.00 12.00 600.00 13.60 680.00SEED FOR TEMP SEEDING
0064 6021000000-E 1620 0.25 TON 3000.00 750.00 3000.00 750.00 3400.00 850.00FERT FOR TEMP SEEDING
0065 6024000000-E 1622  55 LF  10.00 550.00 15.00 825.00 25.00 1375.00TEMPORARY SLOPE DRAINS
0066 6027000000-N 1622  2 EA  300.00 600.00 500.00 1000.00 140.00 280.00INLET PROTCN @ SLOPE DRNS
0067 6030000000-E 1630  175 CY  11.00 1925.00 10.00 1750.00 12.00 2100.00SILT EXCAVATION
0068 6036000000-E 1631  530 SY  2.25 1192.50 2.25 1192.50 2.50 1325.00MATTING FOR EROS CONTROL
0069 6042000000-E 1632  20 LF  15.00 300.00 12.00 240.00 9.00 180.001/4" HARDWARE CLOTH
0070 6084000000-E 1660 0.5 ACR 2300.00 1150.00 2300.00 1150.00 2600.00 1300.00SEEDING AND MULCHING
0071 6087000000-E 1660 0.5 ACR 400.00 200.00 400.00 200.00 455.00 227.50MOWING
0072 6090000000-E 1661  50 LB  18.00 900.00 18.00 900.00 20.00 1000.00SEED FOR REPAIR SEEDING
0073 6093000000-E 1661 0.25 TON 3500.00 875.00 3500.00 875.00 3900.00 975.00FERT FOR REPAIR SEEDING
0074 6096000000-E 1662  50 LB  6.00 300.00 6.00 300.00 6.50 325.00SEED FOR SUPP SEEDING
0075 6108000000-E 1665 0.5 TON 700.00 350.00 700.00 350.00 780.00 390.00FERTILIZER TOPDRESSING
0076 6114000000-N SP  0.5 HR  200.00 100.00 200.00 100.00 225.00 112.50SPECIALIZED HAND MOWING
0077 6117000000-N 1675  8 EA  150.00 1200.00 250.00 2000.00 200.00 1600.00RESPONSE FOR EROS CONTROL
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TIP NO B-3607 2:00PM 3 /  3 011

ASHE
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AUG 17 2004 C200843
FED AID NO BRZ-1674(4)
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BUFFALO CREEK AND APPROACHES ON SR-1674.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

0.108 MI

MILLER ENGINEERING CO., INC. DLB, INC. D/B/A  DLB, INC., (OF VA.)

MARION,  NC HILLSVILLE,  VA

0078 6126000000-E SP  0.15 ACR 3000.00 450.00 3000.00 450.00 3400.00 510.00STREAMBANK REFORESTATION

STRUCTURE ITEMS

0079 8017000000-N SP  Lump Sum 38867.00 25000.00 63000.00CM&R TEMP ACCESS ***********
(10+87.50-L-)

0080 8021000000-N SP  Lump Sum 15000.00 18000.00 35000.00REMV EXIST STR **********
(10+87.50-L-)

0081 8070000000-E 410  21 CY  65.00 1365.00 30.00 630.00 18.00 378.00FOUNDATION EXCAVATION
0082 8105600000-E SP  54.97 LF  1800.00 98946.00 1937.00 106476.89 1756.00 96527.32**'-**" DRILLD PIER NO SOIL

(3'-6")
0083 8115000000-N SP   1 EA  1150.00 1150.00 3500.00 3500.00 1855.00 1855.00CROSSHOLE SONIC LOGGING
0084 8116000000-E SP  289.9 LF  11.75 3406.33 14.00 4058.60 25.00 7247.50CSL TUBES
0085 8121000000-N SP  Lump Sum 3500.00 2000.00 2500.00UNCL STR EXCAV STA *****

(10+87.50-L-)
0086 8147000000-E 420  3,448 SF  32.00 110336.00 28.00 96544.00 30.00 103440.00REINF CONCRETE DECK SLAB
0087 8161000000-E 420  2,060 SF  1.20 2472.00 1.85 3811.00 1.20 2472.00GROOVING BRIDGE FLOORS
0088 8182000000-E 420 116.6 CY  885.00 103191.00 600.00 69960.00 740.00 86284.00CLASS A CONCRETE (BRIDGE)
0089 8210000000-N 422 Lump Sum 18750.00 25000.00 32000.00BRG APPR SLAB ***********

(10+87.50-L-)
0090 8217000000-E 425  19,880 LB  1.00 19880.00 0.85 16898.00 1.00 19880.00REINF STEEL (BRIDGE)
0091 8238000000-E 425  2,471 LB  1.45 3582.95 1.25 3088.75 1.60 3953.60SPIRAL COL REINF STL BRG
0092 8265000000-E 430 411.67 LF  173.50 71424.75 187.00 76982.29 195.00 80275.6554" PRESTR CONCRETE GIRDR
0093 8364000000-E 450  180 LF  60.00 10800.00 28.00 5040.00 50.00 9000.00HP12X53 PILES
0094 8475000000-E 460 150.67 LF  75.45 11368.05 145.00 21847.15 145.00 21847.15TWO BAR METAL RAIL
0095 8517000000-E 460 165.83 LF  104.75 17370.69 46.00 7628.18 135.00 22387.051'-**"X*****"CONC PARAPET

(1'-2" X  3'-3")
0096 8608000000-E 876  327 TON 28.00 9156.00 38.00 12426.00 30.00 9810.00PLAIN RIP RAP II (2'-0")
0097 8622000000-E 876  363 SY  2.35 853.05 6.00 2178.00 2.50 907.50FILTER FABRIC FOR DRAINAGE
0098 8657000000-N 430 Lump Sum 1475.00 3750.00 1500.00ELASTOMERIC BEARINGS
0099 8692000000-N SP  Lump Sum 3220.00 4200.00 2800.00EVAZOTE JOINT SEALS

 

    TOTAL 855145.02 TOTAL 888154.56 TOTAL 995887.07CONTRACT TOTAL

 

    SUB-TOTAL 309031.20 SUB-TOTAL 379135.70 SUB-TOTAL 392822.30ROADWAY ITEMS
    SUB-TOTAL 546113.82 SUB-TOTAL 509018.86 SUB-TOTAL 603064.77STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  855145.02DANE CONSTRUCTION, INC.
     2  888154.56MILLER ENGINEERING CO., INC.
     3  995887.07DLB, INC. D/B/A  DLB, INC., (OF VA.)
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AUG 17 2004 C200809
FED AID NO STP-70(75)
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.

US-70 FROM SR-2318 (SHILOH CHURCH RD) TO ROWAN COUNTY LINE.

ASHEVILLE DIVISION OF
APAC-ATLANTIC, INC.

ASHEVILLE,  NC

7.444 KM

W. C. ENGLISH, INC. TRIANGLE GRADING & PAVING, INC.

LYNCHBURG,  VA BURLINGTON,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 790000.00 1240000.00 1350000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 230000.00 200000.00 300000.00CONSTRUCTION SURVEYING
0003 0001000000-M 200 Lump Sum 290200.00 769000.00 1850000.00CLEARING & GRUBBING
0004 0008000000-M 200 1.2 HA  10400.00 12480.00 15000.00 18000.00 10000.00 12000.00SUPP CLEARING & GRUBBING
0005 0015000000-N 205  7 EA  970.00 6790.00 2000.00 14000.00 1800.00 12600.00SEALING ABANDONED WELLS
0006 0022000000-M 225  465,000 M3  3.10 1441500.00 3.55 1650750.00 4.75 2208750.00UNCLASSIFIED EXCAVATION
0007 0029000000-N SP  Lump Sum 8350.00 10000.00 22000.00REINF BRG APPR **********

(39+60.00-L-EBL)
0008 0029000000-N SP  Lump Sum 8350.00 10000.00 22000.00REINF BRG APPR **********

(39+60.00-L-WBL)
0009 0029000000-N SP  Lump Sum 8350.00 10000.00 26000.00REINF BRG APPR **********

(41+60.00-L-EBL)
0010 0029000000-N SP  Lump Sum 8350.00 10000.00 26000.00REINF BRG APPR **********

(41+60.00-L-WBL)
0011 0036000000-M 225  1,000 M3  4.00 4000.00 10.00 10000.00 20.00 20000.00UNDERCUT EXCAVATION
0012 0080000000-M SP   325 MTN 21.75 7068.75 20.00 6500.00 25.00 8125.00CLASS IV SUBGRD STABILIZATION
0013 0106000000-M 230  767,000 M3  4.60 3528200.00 5.25 4026750.00 4.50 3451500.00BORROW EXCAVATION
0014 0134000000-M 240  4,695 M3  4.00 18780.00 6.00 28170.00 5.00 23475.00DRAINAGE DITCH EXCAVATION
0015 0141000000-M 240  500 M   4.50 2250.00 7.00 3500.00 8.00 4000.00BERM DITCH CONSTRUCTION
0016 0156000000-M 250  7,000 M2  3.00 21000.00 3.00 21000.00 2.75 19250.00REMOVAL OF EXT ASPHALT PVM'T
0017 0177000000-M 250  1,300 M2  1.84 2392.00 3.00 3900.00 1.50 1950.00BREAKING OF EXT ASPH PVMT
0018 0185000000-M 250  1,700 M2  2.15 3655.00 5.00 8500.00 4.00 6800.00BREAKING OF EXT CONC PVMT
0019 0192000000-N 260  41 HR  150.00 6150.00 300.00 12300.00 300.00 12300.00PROOF ROLLING
0020 0195000000-M 265  500 M3  19.60 9800.00 32.00 16000.00 60.00 30000.00SELECT GRANULAR MATERIAL
0021 0196000000-M 270  500 M2  2.35 1175.00 3.00 1500.00 4.00 2000.00SOIL STABILIZATION FABRIC
0022 0300000000-M 300  3,900 MTN 18.30 71370.00 19.00 74100.00 25.00 97500.00SELECT MATERIAL II
0023 0306000000-M 300  7,800 MTN 18.35 143130.00 19.00 148200.00 25.00 195000.00SELECT MATERAIL III
0024 0312000000-M 300  8,400 MTN 18.45 154980.00 19.00 159600.00 25.00 210000.00SELECT MATERIAL IV
0025 0318000000-M 300  1,660 MTN 17.80 29548.00 19.00 31540.00 30.00 49800.00FND CONDIT MAT'L MIN STR
0026 0343000000-M 310 62.4 M   73.20 4567.68 71.00 4430.40 70.00 4368.00375MM SIDE DRAIN PIPE
0027 0344000000-M 310 34.8 M   83.60 2909.28 78.00 2714.40 85.00 2958.00450MM SIDE DRAIN PIPE
0028 0360000000-M 310 74.4 M   66.30 4932.72 74.00 5505.60 70.00 5208.00300MM RCP CULV CLASS III
0029 0366000000-M 310 1,141.2 M   64.50 73607.40 81.00 92437.20 80.00 91296.00375MM RCP CULV CLASS III
0030 0372000000-M 310 1,202.4 M   67.20 80801.28 90.00 108216.00 85.00 102204.00450MM RCP CULV CLASS III
0031 0378000000-M 310 1,051.2 M   94.49 99327.89 124.00 130348.80 95.00 99864.00600MM RCP CULV CLASS III
0032 0384000000-M 310 397.2 M   111.50 44287.80 167.00 66332.40 135.00 53622.00750MM RCP CULV CLASS III
0033 0390000000-M 310 242.4 M   166.00 40238.40 216.00 52358.40 175.00 42420.00900MM RCP CULV CLASS III
0034 0396000000-M 310  126 M   225.00 28350.00 260.00 32760.00 235.00 29610.001050MM RCP CULV CLASS III
0035 0402000000-M 310  72 M   251.64 18118.08 336.00 24192.00 290.00 20880.001200MM RCP CULV CLASS III
0036 0408000000-M 310 55.2 M   340.45 18792.84 405.00 22356.00 425.00 23460.001350MM RCP CULV CLASS III
0037 0414000000-M 310 51.6 M   400.00 20640.00 485.00 25026.00 550.00 28380.001500MM RCP CULV CLASS III
0038 0448000000-M 310 74.4 M   330.55 24592.92 375.00 27900.00 325.00 24180.00***MM RCP CULV CLASS IV

(1200MM)
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AUG 17 2004 C200809
FED AID NO STP-70(75)
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.

US-70 FROM SR-2318 (SHILOH CHURCH RD) TO ROWAN COUNTY LINE.

ASHEVILLE DIVISION OF
APAC-ATLANTIC, INC.

ASHEVILLE,  NC

7.444 KM

W. C. ENGLISH, INC. TRIANGLE GRADING & PAVING, INC.

LYNCHBURG,  VA BURLINGTON,  NC

0039 0448000000-M 310 115.2 M   640.00 73728.00 625.00 72000.00 750.00 86400.00***MM RCP CULV CLASS IV
(1650MM)

0040 0448000000-M 310  86 M   736.00 63296.00 710.00 61060.00 900.00 77400.00***MM RCP CULV CLASS IV
(1800MM)

0041 0448000000-M 310 57.6 M   150.00 8640.00 185.00 10656.00 175.00 10080.00***MM RCP CULV CLASS IV
(750MM)

0042 0448000000-M 310 142.8 M   186.00 26560.80 241.00 34414.80 200.00 28560.00***MM RCP CULV CLASS IV
(900MM)

0043 0706000000-M 310 49.2 M   63.50 3124.20 75.00 3690.00 70.00 3444.00300MM BCCSP B 1.63
0044 0708000000-M 310 177.6 M   75.50 13408.80 85.00 15096.00 85.00 15096.00400MM BCCSP B 1.63
0045 0714000000-M 310 34.8 M   81.45 2834.46 91.00 3166.80 90.00 3132.00450MM BCCSP B 1.63
0046 0720000000-M 310 34.8 M   88.80 3090.24 115.00 4002.00 110.00 3828.00600MM BCCSP B 1.63
0047 0726000000-M 310  18 M   116.00 2088.00 170.00 3060.00 135.00 2430.00800MM BCCSP B 2.01
0048 0732000000-M 310  24 M   131.00 3144.00 200.00 4800.00 160.00 3840.00900MM BCCSP B 2.01
0049 0804000000-M 310  2 EA  739.00 1478.00 395.00 790.00 750.00 1500.00***MM BCCSP ELB B ****

(900MM, 2.01MM)
0050 0805000000-M 310  2 EA  275.00 550.00 210.00 420.00 350.00 700.00300MM BCCSP ELB B 1.63
0051 0806000000-M 310  21 EA  300.00 6300.00 225.00 4725.00 350.00 7350.00400MM BCCSP ELB B 1.63
0052 0807000000-M 310  2 EA  325.00 650.00 260.00 520.00 400.00 800.00450MM BCCSP ELB B 1.63
0053 0808000000-M 310  4 EA  350.00 1400.00 300.00 1200.00 450.00 1800.00600MM BCCSP ELB B 1.63
0054 0809000000-M 310  2 EA  700.00 1400.00 395.00 790.00 650.00 1300.00800MM BCCSP ELB B 2.01
0055 0995000000-M 340  999 M   20.00 19980.00 30.00 29970.00 30.00 29970.00PIPE REMOVAL
0056 1000000000-M 462  200 M2  80.00 16000.00 70.00 14000.00 75.00 15000.00150MM SLOPE PROTECTION
0057 1011000000-N 500 Lump Sum 473000.00 150000.00 350000.00FINE GRADING
0058 1022000000-M SP   550 KG  7.30 4015.00 40.00 22000.00 10.00 5500.00SEALING PAVEMENT CRACKS
0059 1044000000-M 501  110,300 M2  1.32 145596.00 1.26 138978.00 2.00 220600.00LIME TRTD SOIL (SLURRY)
0060 1066000000-M 501  1,300 MTN 153.90 200070.00 148.00 192400.00 127.00 165100.00LIME FOR LIME TRTD SOIL
0061 1110000000-M 510  500 MTN 16.85 8425.00 22.00 11000.00 20.00 10000.00STABILIZER AGGREGATE
0062 1121000000-M 520  85,000 MTN 17.55 1491750.00 16.50 1402500.00 16.50 1402500.00AGGREGATE BASE COURSE
0063 1176000000-M 542  36,800 M2  1.60 58880.00 1.51 55568.00 1.90 69920.00***MM SOIL CEMENT BASE

(180MM)
0064 1187000000-M 542  1,200 MTN 133.45 160140.00 128.30 153960.00 120.00 144000.00PC FOR SOIL CEMENT BASE
0065 1198000000-M SP   500 MTN 17.60 8800.00 18.00 9000.00 20.00 10000.00AGGREGATE FOR SOIL CEM B
0066 1209000000-M 543  100,200 L   0.27 27054.00 0.25 25050.00 0.40 40080.00ASPHALT CURING SEAL
0067 1220000000-M 545  500 MTN 25.00 12500.00 18.00 9000.00 50.00 25000.00INCIDENTAL STONE BASE
0068 1297000000-M 607  1,500 M2  7.70 11550.00 8.25 12375.00 7.80 11700.00MILL ASP PVMT ****MM DTH

(60MM)
0069 1491000000-M 610  38,400 MTN 30.17 1158528.00 32.05 1230720.00 35.50 1363200.00ASP CONC BASE CRS B25.0C
0070 1503000000-M 610  41,700 MTN 29.56 1232652.00 31.25 1303125.00 34.75 1449075.00ASP CONC INTR CRS I19.0C
0071 1523000000-M 610  29,700 MTN 29.34 871398.00 31.00 920700.00 34.50 1024650.00ASP CONC SURF CRS S9.5C
0072 1560000000-M 620  3,612 MTN 312.27 1127919.24 328.25 1185639.00 312.50 1128750.00ASP FOR PLANT MIX  PG64-22
0073 1565000000-M 620  1,782 MTN 316.50 564003.00 332.50 592515.00 316.50 564003.00ASP FOR PLANT MIX  PG70-22
0074 1693000000-M 654  180 MTN 125.00 22500.00 150.00 27000.00 150.00 27000.00ASPH PLT MIX PVMT REPAIR
0075 2022000000-M 815  248 M3  13.50 3348.00 18.00 4464.00 10.00 2480.00SUBDRAIN EXCAVATION



AUG 18, 2004 06:28 AM

TIP NO R-2911A 2:00PM 3 /  16 012

IREDELL

34517.3.5

AUG 17 2004 C200809
FED AID NO STP-70(75)
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.

US-70 FROM SR-2318 (SHILOH CHURCH RD) TO ROWAN COUNTY LINE.

ASHEVILLE DIVISION OF
APAC-ATLANTIC, INC.

ASHEVILLE,  NC

7.444 KM

W. C. ENGLISH, INC. TRIANGLE GRADING & PAVING, INC.

LYNCHBURG,  VA BURLINGTON,  NC

0076 2033000000-M 815  124 M3  38.50 4774.00 46.20 5728.80 35.00 4340.00SUBDR FINE AGGREGATE
0077 2044000000-M 815  300 M   14.55 4365.00 20.00 6000.00 10.00 3000.00150MM PERF SUBDR PIPE
0078 2055000000-M 815  30 EA  12.70 381.00 1.00 30.00 5.00 150.00150MM SUBDR PIPE Y,T,&L'S
0079 2066000000-N 815  2 EA  312.00 624.00 220.00 440.00 125.00 250.00CONC PAD SUBDRN OUTLET
0080 2077000000-M 815  4 M   47.85 191.40 20.00 80.00 30.00 120.00150MM OUTLET PIPE (SD)
0081 2143000000-M 818  10 MTN 25.75 257.50 50.00 500.00 20.00 200.00BLOTTING SAND
0082 2209000000-M 838  40 M3  930.00 37200.00 1200.00 48000.00 900.00 36000.00ENDWALLS
0083 2220000000-M 838  20 M3  1120.00 22400.00 1200.00 24000.00 1100.00 22000.00REINFORCED ENDWALLS
0084 2253000000-M 840  2 M3  830.00 1660.00 1200.00 2400.00 1000.00 2000.00PIPE COLLARS
0085 2264000000-M 840  1 M3  1000.00 1000.00 1500.00 1500.00 2500.00 2500.00PIPE PLUGS
0086 2286000000-N 840  120 EA  1360.00 163200.00 1000.00 120000.00 1250.00 150000.00MASNRY DRAINAGE STRUCT
0087 2308000000-M 840  12 M   465.00 5580.00 1000.00 12000.00 750.00 9000.00MASONRY DRAINAGE STRS
0088 2364000000-N 840  7 EA  290.00 2030.00 430.00 3010.00 450.00 3150.00FRAME W/2GRTS 840.16 STD
0089 2364200000-N 840  21 EA  290.00 6090.00 460.00 9660.00 450.00 9450.00FRAME W/2GRTS 840.20 STD
0090 2365000000-N 840  15 EA  280.00 4200.00 500.00 7500.00 450.00 6750.00FRAME W/2GRTS 840.22 STD
0091 2366000000-N 840  13 EA  265.00 3445.00 500.00 6500.00 450.00 5850.00FRAME W/2GRTS 840.24 STD
0092 2374000000-N 840  4 EA  338.00 1352.00 500.00 2000.00 500.00 2000.00FRAME-GRT-HD 840.03 **

(E)
0093 2374000000-N 840  23 EA  360.00 8280.00 500.00 11500.00 500.00 11500.00FRAME-GRT-HD 840.03 **

(F)
0094 2374000000-N 840  28 EA  360.00 10080.00 500.00 14000.00 500.00 14000.00FRAME-GRT-HD 840.03 **

(G)
0095 2440000000-N 840  7 EA  610.00 4270.00 700.00 4900.00 750.00 5250.00CONC APRON FOR CATCH BASIN
0096 2451000000-N 840  1 EA  540.00 540.00 700.00 700.00 750.00 750.00CONC APRON FOR DROP INLET
0097 2538000000-M 846  9,450 M   47.58 449631.00 38.00 359100.00 44.28 418446.00***MM CONCRETE CURB & GUTTER

(825MM)
0098 2542000000-M 846  1,570 M   36.87 57885.90 31.00 48670.00 37.72 59220.40450MM CONC CURB & GUTTER
0099 2549000000-M 846  4,680 M   47.58 222674.40 36.10 168948.00 41.00 191880.00750MM CONC CURB & GUTTER
0100 2556000000-M 846  3,010 M   36.87 110978.70 36.00 108360.00 42.64 128346.40SHLDR BERM GUTTER
0101 2598000000-M 848  220 M2  58.25 12815.00 42.00 9240.00 60.00 13200.00CONC WHEELCHAIR RAMPS
0102 2612000000-M 848  920 M2  50.70 46644.00 47.50 43700.00 55.00 50600.00150MM CONC DRIVEWAY
0103 2619000000-M 850  4 M2  130.00 520.00 48.00 192.00 125.00 500.00100MM CONC PAVED DITCH
0104 2655000000-M 852  1,600 M2  55.95 89520.00 41.50 66400.00 54.00 86400.00125MM MONOLITHIC CONC ISL (KEY IN)
0105 2761000000-M 848  130 M2  62.12 8075.60 47.50 6175.00 75.00 9750.00GENERIC PAVING ITEM 848 (M2)

200MM CONCRETE DRIVEWAY (REINFORCED NORMAL
DRIVE)

0106 2830000000-N 858  20 EA  390.00 7800.00 1000.00 20000.00 450.00 9000.00ADJ MANHOLES
0107 2845000000-N 858  40 EA  390.00 15600.00 500.00 20000.00 300.00 12000.00ADJ METER OR VALVE BOXES
0108 3030000000-M 862 5,006.34 M   37.53 187887.94 40.00 200253.60 36.09 180678.81STL BM GRDRAIL
0109 3045000000-M 862 83.82 M   37.53 3145.76 40.00 3352.80 36.09 3025.06STL BM GRDRAIL SHOP CURV
0110 3105000000-N 862  6 EA  36.40 218.40 40.00 240.00 35.00 210.00SBGR TERM SECT
0111 3150000000-N 862  10 EA  36.40 364.00 40.00 400.00 35.00 350.00ADDIT GUARDRAIL POSTS
0112 3210000000-N 862  5 EA  416.00 2080.00 440.00 2200.00 400.00 2000.00GR ANCHOR TYPE CAT-1
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0113 3215000000-N 862  16 EA  1040.00 16640.00 1100.00 17600.00 1000.00 16000.00GR ANCHOR TYPE III
0114 3270000000-N SP   16 EA  1950.00 31200.00 2065.00 33040.00 1875.00 30000.00GR ANCHOR TYPE 350
0115 3285000000-N SP   4 EA  1560.00 6240.00 1650.00 6600.00 1500.00 6000.00GR ANCHOR TYPE M-350
0116 3360000000-M 863  447 M   19.60 8761.20 21.00 9387.00 18.86 8430.42REMOVE GUARDRAIL
0117 3503000000-M 866  10,500 M   5.85 61425.00 6.20 65100.00 5.62 59010.00WW WIRE FENCE 1200MM FABR
0118 3509000000-M 866  2,120 EA  13.95 29574.00 14.75 31270.00 13.40 28408.00100MM FENCE POSTS 2.30M
0119 3515000000-M 866  610 EA  30.25 18452.50 32.00 19520.00 29.10 17751.00125MM FENCE POSTS 2.50M
0120 3557000000-M 866  300 M   2.75 825.00 10.00 3000.00 2.64 792.00ADDITIONAL BARBED WIRE
0121 3595000000-M 869 198.12 M   13.00 2575.56 20.00 3962.40 12.49 2474.52RELAPPING GUARDRAIL
0122 3628000000-M 876  1,540 MTN 30.00 46200.00 40.00 61600.00 40.00 61600.00PLN RIP RAP CL I
0123 3635000000-M 876  980 MTN 30.90 30282.00 41.00 40180.00 50.00 49000.00PLN RIP RAP CL II
0124 3649000000-M 876  2,400 MTN 31.15 74760.00 35.00 84000.00 40.00 96000.00PLN RIP RAP, CLASS B
0125 3656000000-M 876  12,045 M2  2.88 34689.60 2.50 30112.50 3.50 42157.50FILTER FABRIC FOR DRAINGE
0126 4072000000-M 903  929 M   15.45 14353.05 17.00 15793.00 14.84 13786.36SUPPORT, 4.5KG STEEL U-CHNL
0127 4096000000-N 904  4 EA  103.00 412.00 110.00 440.00 98.83 395.32SIGN ERECTION, TYPE D
0128 4102000000-N 904  184 EA  61.00 11224.00 65.00 11960.00 58.63 10787.92SIGN ERECTION, TYPE E
0129 4108000000-N 904  6 EA  79.50 477.00 85.00 510.00 76.42 458.52SIGN ERECTION, TYPE F
0130 4129000000-N 906  10 EA  123.10 1231.00 130.00 1300.00 118.36 1183.60RELOCATE SIGN, TYPE *****

(D)
0131 4155000000-N 907  25 EA  10.30 257.50 11.00 275.00 9.89 247.25DISPOSE SIGN SYST U-CHAN
0132 4192000000-N 907  10 EA  7.80 78.00 10.00 100.00 7.48 74.80DISPOSE SUPPORT, U-CHAN
0133 4400000000-M 1110  158 M2  60.40 9543.20 110.00 17380.00 60.00 9480.00WORK ZONE SIGNS (STAT)
0134 4405000000-M 1110  68 M2  43.95 2988.60 120.00 8160.00 45.00 3060.00WORK ZONE SIGNS (PORT)
0135 4410000000-M 1110  30 M2  42.90 1287.00 120.00 3600.00 45.00 1350.00WORK ZONE SIGNS (BARRICAD
0136 4415000000-N 1115  1 EA  2330.00 2330.00 10000.00 10000.00 7500.00 7500.00FLASHING ARROW PNL TYPE C
0137 4425000000-N 1125  33 EA  9.30 306.90 200.00 6600.00 25.00 825.00WARNING FLAG SETS
0138 4430000000-N 1130  500 EA  23.00 11500.00 75.00 37500.00 60.00 30000.00DRUMS
0139 4435000000-N 1135  50 EA  16.30 815.00 50.00 2500.00 25.00 1250.00CONES
0140 4445000000-M 1145  238 M   33.40 7949.20 150.00 35700.00 40.00 9520.00BARRICADES (TYPE III)
0141 4455000000-N 1150  500 MD  16.40 8200.00 150.00 75000.00 200.00 100000.00FLAGGER
0142 4475000000-N 1165  2 EA  5000.00 10000.00 15000.00 30000.00 12500.00 25000.00TRUCK MTD IMP ATTN 45 MPH
0143 4615000000-M 1205  2,241 M   5.20 11653.20 5.40 12101.40 4.90 10980.90REM TAPE LINES 100MM
0144 4635000000-M 1205  35 M   41.60 1456.00 27.50 962.50 25.00 875.00REM TAPE LINES 600MM
0145 4645000000-N 1205  4 EA  208.00 832.00 195.00 780.00 175.00 700.00REM TAPE PVT MKG SYMBOL
0146 4650000000-N 1251  1,228 EA  6.25 7675.00 6.60 8104.80 6.00 7368.00TEMP RAISED PVMT MRKS
0147 4685000000-M 1205  14,406 M   1.20 17287.20 1.27 18295.62 1.15 16566.90100MM THERMO MKG, 2.3MMTK
0148 4686000000-M 1205  12,720 M   1.35 17172.00 1.58 20097.60 1.44 18316.80100MM THERMO MKG, 3.1MMTK
0149 4688000000-M 1205  738 M   1.75 1291.50 4.40 3247.20 4.00 2952.00150MM THERMO MKG 2.3MM TK
0150 4695000000-M 1205  788 M   4.15 3270.20 3.30 2600.40 3.00 2364.00200MM THERMO MKG 2.3MM TK
0151 4710000000-M 1205  346 M   13.55 4688.30 24.20 8373.20 22.00 7612.00600MM THERMO MKG 3.1MM TK
0152 4721000000-M 1205  18 EA  52.00 936.00 66.00 1188.00 60.00 1080.00THERMO PVT MKG CHARACTER 3.1
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0153 4725000000-M 1205  157 EA  104.00 16328.00 100.00 15700.00 90.00 14130.00THERMO PVT MKG SYMB 2.3MM
0154 4770000000-M 1205  630 M   5.20 3276.00 5.40 3402.00 4.90 3087.00COLD APP PLAS LINES 100MM
0155 4810000000-M 1205  96,880 M   0.78 75566.40 0.54 52315.20 0.49 47471.20PAINT PVT MKG LINES 100MM
0156 4815000000-M 1205  284 M   0.88 249.92 1.10 312.40 1.00 284.00PAINT PVT MKG LINES 150MM
0157 4820000000-M 1205  591 M   1.05 620.55 1.32 780.12 1.20 709.20PAINT PVT MKG LINES 200MM
0158 4835000000-M 1205  616 M   9.35 5759.60 6.60 4065.60 6.00 3696.00PAINT PVT MKG LINES 600MM
0159 4840000000-N 1205  54 EA  26.00 1404.00 44.00 2376.00 40.00 2160.00PAINT PVT MKG CHARACTER
0160 4845000000-N 1205  99 EA  78.00 7722.00 55.00 5445.00 50.00 4950.00PAINT PVT MKG SYMBOL
0161 4850000000-M 1205  3,295 M   1.55 5107.25 2.20 7249.00 2.00 6590.00REMVL OF 100MM LINES
0162 4860000000-M 1205  42 M   3.10 130.20 5.50 231.00 5.00 210.00REMVL OF 200MM LINES
0163 4870000000-M 1205  28 M   6.25 175.00 7.15 200.20 6.50 182.00REMVL OF 600MM LINES
0164 4875000000-N 1205  12 EA  52.00 624.00 44.00 528.00 40.00 480.00REMOVAL OF SYMBL & CHARAC
0165 4905000000-N 1253  1,103 EA  36.40 40149.20 30.80 33972.40 28.00 30884.00SNOWPLB RAISED PVMT MRKER
0166 4915000000-M 1264  15 EA  20.65 309.75 25.00 375.00 19.83 297.452.1M U-CHANNEL POSTS
0167 4955000000-N 1264  15 EA  60.75 911.25 65.00 975.00 58.40 876.00OBJECT MARKERS (END OF RD
0168 5255000000-N 1413 Lump Sum 5000.00 50000.00 25000.00PORTABLE LIGHTING
0169 5265000000-M SP   20 M   20.20 404.00 100.00 2000.00 25.00 500.00GENERIC LIGHTING ITEM (M)

ELECTRICAL UNDERGROUND CONDUIT (100 MM,
METALLIC)

0170 5300000000-M 1505  110 MTN 24.25 2667.50 18.25 2007.50 35.00 3850.00FND CONDIT MAT'L ********
(VI)

0171 5306000000-M SP   110 MTN 23.00 2530.00 24.20 2662.00 35.00 3850.00BEDDN MAT'L CL **********
(IV)

0172 5360000000-M 1510  32 M   32.05 1025.60 102.00 3264.00 175.00 5600.00150MM DI H2O PIPE 2.41MPA
0173 5378000000-M 1510  328 M   185.35 60794.80 164.00 53792.00 175.00 57400.00300MM DI H2O PIPE 2.41MPA
0174 5408000000-M 1510  21 M   68.65 1441.65 109.00 2289.00 100.00 2100.00***MM CU WATER PIPE TYPE K

(50MM)
0175 5414000000-M 1510  16 M   36.60 585.60 66.00 1056.00 125.00 2000.0020MM CU WATER PIPE TYPE K
0176 5480000000-M 1510  768 KG  10.30 7910.40 7.25 5568.00 6.00 4608.00DI H2O FITTINGS 1.72MPA
0177 5540000000-M 1510  1 EA  1720.00 1720.00 880.00 880.00 1100.00 1100.00150MM GATE V & V BX
0178 5558000000-M 1510  2 EA  5148.00 10296.00 2200.00 4400.00 2500.00 5000.00300MM GATE V & V BX

(1.38MPA)
0179 5648000000-N 1510  13 EA  1716.00 22308.00 550.00 7150.00 1000.00 13000.00RELOCATE EXIST WAT METER

(20MM)
0180 5672000000-N 1510  4 EA  3775.00 15100.00 1210.00 4840.00 2000.00 8000.00RELOCATE EXIST FIRE HYD
0181 5738000000-M 1520  113 M   151.00 17063.00 509.00 57517.00 300.00 33900.00300MM DI SS PIPE PC 2.41
0182 5775000000-M 1525  2 EA  1768.00 3536.00 2200.00 4400.00 2500.00 5000.001200MM DIA PC MH 0-1.8M
0183 5780000000-M 1525  6 M   105.00 630.00 365.00 2190.00 500.00 3000.00STD PC MH WALL ****MM 1.8+

(1200MM)
0184 5804000000-M 1530  120 M   10.40 1248.00 36.30 4356.00 45.00 5400.00FL OR REMV 300 PIPE *****

(CONC SEWER )
0185 5804000000-M 1530  168 M   10.40 1747.20 36.30 6098.40 45.00 7560.00FL OR REMV 300 PIPE *****

(DI WATER PIPE)
0186 5816000000-N 1530  1 EA  624.00 624.00 660.00 660.00 1000.00 1000.00BRK DN,PLUG & FILL UT MH
0187 5822000000-N 1530  1 EA  8320.00 8320.00 6600.00 6600.00 2500.00 2500.00BREAK DOWN & REBUILD MH
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0188 5882000000-N SP   3 EA  2080.00 6240.00 2200.00 6600.00 1500.00 4500.00GENERIC UTILITY ITEM (EA)
RELOCATE EXISTING 50MM WATER METER

0189 6000000000-M 1605  6,130 M   6.05 37086.50 7.00 42910.00 5.83 35737.90TEMPORARY SILT FENCE
0190 6006000000-M 1610  920 MTN 33.25 30590.00 38.00 34960.00 45.00 41400.00EROS CONTRL STONE CL A
0191 6009000000-M 1610  17,200 MTN 33.25 571900.00 31.00 533200.00 45.00 774000.00EROS CONTRL STONE CL B
0192 6012000000-M 1610  6,680 MTN 31.10 207748.00 30.00 200400.00 45.00 300600.00SEDIMENT CONTROL STONE
0193 6015000000-M 1615  38 HA  513.75 19522.50 345.00 13110.00 494.00 18772.00TEMPORARY MULCHING
0194 6018000000-M 1620  2,425 KG  2.30 5577.50 2.50 6062.50 2.21 5359.25SEED FOR TEMP SEEDING
0195 6021000000-M 1620 19.5 MTN 390.00 7605.00 415.00 8092.50 375.00 7312.50FERT FOR TEMP SEEDING
0196 6024000000-M 1622  1,100 M   35.50 39050.00 30.00 33000.00 45.00 49500.00TEMPORARY SLOPE DRAINS
0197 6027000000-N 1622  55 EA  119.00 6545.00 150.00 8250.00 150.00 8250.00INLET PROTCN @ SLOPE DRNS
0198 6030000000-M 1630  69,515 M3  1.50 104272.50 0.10 6951.50 4.00 278060.00SILT EXCAVATION
0199 6036000000-M 1631  21,400 M2  2.08 44512.00 2.20 47080.00 2.00 42800.00MATTING FOR EROS CONTROL
0200 6037000000-M SP   210 M2  5.20 1092.00 5.50 1155.00 5.00 1050.00COIR FIBER MAT
0201 6038000000-M SP   970 M2  5.20 5044.00 5.50 5335.00 5.00 4850.00PERM SOIL REINF MAT
0202 6042000000-M 1632  920 M   9.15 8418.00 10.00 9200.00 8.80 8096.006.4MM HARDWARE CLOTH
0203 6069000000-M 1638  300 M3  26.00 7800.00 16.00 4800.00 25.00 7500.00STILLING BASINS
0204 6084000000-M 1660 57.5 HA  2400.00 138000.00 2541.00 146107.50 2310.00 132825.00SEEDING & MULCHING
0205 6087000000-M 1660  20 HA  104.00 2080.00 110.00 2200.00 100.00 2000.00MOWING
0206 6090000000-M 1661  450 KG  3.12 1404.00 3.30 1485.00 3.00 1350.00SEED FOR REPAIR SEEDING
0207 6093000000-M 1661 1.5 MTN 520.00 780.00 550.00 825.00 500.00 750.00FERT FOR REPAIR SEEDING
0208 6096000000-M 1662  1,625 KG  2.30 3737.50 2.45 3981.25 2.21 3591.25SEED FOR SUPP SEEDING
0209 6108000000-M 1665 96.75 MTN 416.00 40248.00 440.00 42570.00 400.00 38700.00FERTILIZER TOPDRESSING
0210 6109000000-M SP  0.7 HA  8320.00 5824.00 8800.00 6160.00 8000.00 5600.00SPECIAL SEED UND GR FESCUE/BLGRS
0211 6111000000-M SP   100 M   26.00 2600.00 17.00 1700.00 25.00 2500.00IMPERVIOUS DIKE
0212 6114000000-N SP  36.5 HR  52.00 1898.00 55.00 2007.50 50.00 1825.00SPECIALIZED HAND MOWING
0213 6117000000-N 1675  24 EA  1.04 24.96 11.00 264.00 1.00 24.00RESPONSE FOR EROS CONTROL
0214 6118000000-N SP   18 EA  1000.00 18000.00 1000.00 18000.00 300.00 5400.00ROOTWADS
0215 6120000000-M SP   630 M3  15.60 9828.00 17.00 10710.00 15.00 9450.00CULVERT DIVERSION CHANNEL
0216 6123000000-M 1670  5 HA  2080.00 10400.00 2200.00 11000.00 2000.00 10000.00REFORESTATION
0217 6126000000-M SP  0.12 HA  2912.00 349.44 3100.00 372.00 2800.00 336.00STREAMBANK REFORESTATION
0218 7060000000-M 1705  1,706 M   4.70 8018.20 4.95 8444.70 9.84 16787.04SIGNAL CABLE
0219 7120000000-M 1705  51 EA  780.00 39780.00 825.00 42075.00 802.82 40943.82VEHICLE SIGNAL HD (300MM, 3 SECT)
0220 7132000000-M 1705  1 EA  936.00 936.00 1000.00 1000.00 1067.00 1067.00VEHICLE SIGNAL HD (300MM, 4 SECT)
0221 7144000000-M 1705  8 EA  1061.00 8488.00 1122.00 8976.00 1390.00 11120.00VEHICLE SIGNAL HD (300MM, 5 SECT)
0222 7252000000-M 1710  1,138 M   3.40 3869.20 3.58 4074.04 3.28 3732.64MESSENGER CABLE (6.35MM)
0223 7264000000-M 1710  901 M   6.25 5631.25 6.60 5946.60 6.56 5910.56MESSENGER CABLE (9.52MM)
0224 7288000000-M 1715  25 M   59.30 1482.50 62.70 1567.50 82.00 2050.00TRENCHING (PAVED)
0225 7300000000-M 1715  2,511 M   13.00 32643.00 13.75 34526.25 16.40 41180.40TRENCHING (UNPAVED)
0226 7302000000-M SP   169 M   60.35 10199.15 63.80 10782.20 82.00 13858.00DIR DRILL POLY COND 31.75 ** COND

(1)
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0227 7324000000-N 1716  47 EA  338.00 15886.00 357.50 16802.50 190.00 8930.00JUNCTION BOX (STANDARD SIZE)
0228 7336000000-N 1716  12 EA  468.00 5616.00 495.00 5940.00 420.00 5040.00JUNCTION BOX (OVER-SIZED)
0229 7360000000-N 1720  7 EA  925.00 6475.00 977.00 6839.00 700.00 4900.00WOOD POLE
0230 7372000000-N 1721  18 EA  271.00 4878.00 286.00 5148.00 250.00 4500.00GUY ASSEMBLY
0231 7408000000-M 1722  5 EA  120.00 600.00 126.50 632.50 600.00 3000.0025MM RISER W/ WEATHERHEAD
0232 7420000000-M 1722  6 EA  520.00 3120.00 550.00 3300.00 450.00 2700.0050MM RISER W/ WEATHERHEAD
0233 7432000000-M 1722  4 EA  572.00 2288.00 605.00 2420.00 450.00 1800.0050MM RISER W/ TUBING
0234 7444000000-M 1725  3,114 M   22.88 71248.32 24.20 75358.80 16.40 51069.60INDUCTIVE LOOP SAWCUT
0235 7456000000-M 1726  7,875 M   2.30 18112.50 2.42 19057.50 2.58 20317.50LEAD-IN CABLE
0236 7516000000-M 1730  1,951 M   6.50 12681.50 6.88 13422.88 4.00 7804.00COMMUNICATIONS CABLE (** FIBER)

(12)
0237 7552000000-N 1731  2 EA  2080.00 4160.00 2200.00 4400.00 1800.00 3600.00INTERCONNECT CENTER
0238 7564000000-N 1732  2 EA  2300.00 4600.00 2430.00 4860.00 1600.00 3200.00FIBER-OPTIC TRANSCEIVER
0239 7566000000-N 1733  9 EA  67.60 608.40 71.50 643.50 67.00 603.00DELINEATOR MARKER
0240 7568000000-N SP   1 EA  1077.00 1077.00 1140.00 1140.00 1600.00 1600.00FURN FIB-OPT RESTORAT KIT
0241 7574000000-N SP   1 EA  2080.00 2080.00 2200.00 2200.00 1400.00 1400.00FURN FIB-OPT TRANSCEIVER
0242 7576000000-N 1740  20 EA  6505.00 130100.00 6880.00 137600.00 5500.00 110000.00METAL STRAIN SIGNAL POLE
0243 7613000000-N SP   20 EA  520.00 10400.00 550.00 11000.00 550.00 11000.00SOIL TEST
0244 7614000000-M SP   92 M   722.80 66497.60 765.00 70380.00 913.00 83996.00DRILLED PIER FOUND (***MM)

(1067MM)
0245 7636000000-N 1745  4 EA  270.00 1080.00 286.00 1144.00 293.00 1172.00SIGN FOR SIGNALS
0246 7675000000-N SP   2 EA  3120.00 6240.00 3300.00 6600.00 3800.00 7600.00LED BLANKOUT SIGN
0247 7684000000-N 1750  4 EA  936.00 3744.00 990.00 3960.00 800.00 3200.00SIGNAL CABINET FOUNDATION
0248 7828000000-N 1751  4 EA  16151.00 64604.00 17085.00 68340.00 14000.00 56000.00CONTRLR W/ CBNT, NEMA TS-2 BASE MTD
0249 7840000000-N 1751  1 EA  15795.00 15795.00 16705.00 16705.00 13000.00 13000.00CONTRLR W/ CBNT, NEMA TS-2 POLE MTD
0250 7852000000-N SP   29 EA  198.65 5760.85 210.00 6090.00 225.00 6525.00DETECTOR CARD (NEMA TS-2)
0251 7948000000-N SP   1 EA  936.00 936.00 990.00 990.00 2000.00 2000.00TRAFFIC SIGNAL REMOVAL

CULVERT ITEMS

0252 8126000000-N 414 Lump Sum 15600.00 22000.00 15000.00CULV EXCAV @ ************
(32+55.510 -L-)

0253 8126000000-N 414 Lump Sum 20800.00 17000.00 20000.00CULV EXCAV @ ************
(44+43.180 -L-)

0254 8133000000-M 414  413 MTN 31.20 12885.60 27.00 11151.00 30.00 12390.00FND COND MATL BOX CULV
0255 8196000000-M 420  750 M3  306.80 230100.00 319.00 239250.00 295.00 221250.00CL A CONC, CULVERT
0256 8245000000-M 425  73,699 KG  1.56 114970.44 1.32 97282.68 1.50 110548.50REINF STL CULV

STRUCTURE ITEMS

0257 8105500000-M SP  81.8 M   1770.00 144786.00 1000.00 81800.00 1674.50 136974.10****MM DRILLD PIER IN SOIL
(1676MM)

0258 8105600000-M SP   20 M   4160.00 83200.00 7000.00 140000.00 3653.64 73072.80****MM DRILLD PIER NO SOIL
(1676MM)

0259 8113000000-N SP   2 EA  1040.00 2080.00 1000.00 2000.00 757.58 1515.16SID INSPECTION
0260 8114000000-N SP   4 EA  1040.00 4160.00 3000.00 12000.00 757.58 3030.32SPT TESTING
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0261 8115000000-N SP   2 EA  6240.00 12480.00 1000.00 2000.00 5000.00 10000.00CROSSHOLE SONIC LOGGING
0262 8116000000-M SP   629 M   46.80 29437.20 12.00 7548.00 31.00 19499.00CSL TUBES
0263 8147000000-M 420 3,164.7 M2  338.00 1069668.60 190.00 601293.00 199.00 629775.30REINF CONC DECK SLAB
0264 8161000000-M 420 2,636.1 M2  3.07 8092.83 2.10 5535.81 2.60 6853.86GROOVING BRIDGE FLOORS
0265 8182000000-M 420 441.2 M3  936.00 412963.20 600.00 264720.00 760.00 335312.00CL A CONC, BRIDGE
0266 8210000000-N 422 Lump Sum 17680.00 22000.00 30000.00BRG APPR SLAB ***********

(39+62.402 -L- LEFT LANE)
0267 8210000000-N 422 Lump Sum 17680.00 22000.00 30000.00BRG APPR SLAB ***********

(39+62.402 -L- RIGHT LANE)
0268 8210000000-N 422 Lump Sum 17680.00 22000.00 30000.00BRG APPR SLAB ***********

(41+59.472 -L- LEFT LANE)
0269 8210000000-N 422 Lump Sum 17680.00 22000.00 30000.00BRG APPR SLAB ***********

(41+59.472 -L- RIGHT LANE)
0270 8217000000-M 425  53,312 KG  2.08 110888.96 1.50 79968.00 1.53 81567.36REINF STEEL (BRIDGE)
0271 8238000000-M 425  6,909 KG  4.15 28672.35 2.50 17272.50 2.51 17341.59SPIRAL COL REINF STL STR
0272 8280000000-M 440 Lump Sum 1852000.00 1650000.00 1947453.62STRUCTURAL STEEL
0273 8364000000-M 450  1,949 M   78.00 152022.00 100.00 194900.00 98.63 192229.87HP310X79 STL PILE
0274 8503000000-M 460 536.839 M   120.00 64420.68 200.00 107367.80 130.01 69794.44CONC BARRIER RAIL
0275 8531000000-M 462  3,140 M2  46.80 146952.00 60.00 188400.00 51.36 161270.40100MM SLOPE PROTECTION
0276 8650000000-N SP  Lump Sum 45760.00 22000.00 20351.66POT BEARINGS
0277 8657000000-N 430 Lump Sum 6240.00 12000.00 15244.79ELASTOMERIC BEARINGS
0278 8692000000-N SP  Lump Sum 20800.00 66000.00 52627.83EVAZOTE JOINT SEALS

 

    TOTAL 23998232.19 TOTAL 24953862.95 TOTAL 27884135.39CONTRACT TOTAL

 

    SUB-TOTAL 19338532.33 SUB-TOTAL 21024374.16 SUB-TOTAL 23611032.79ROADWAY ITEMS
    SUB-TOTAL 394356.04 SUB-TOTAL 386683.68 SUB-TOTAL 379188.50CULVERT ITEMS
    SUB-TOTAL 4265343.82 SUB-TOTAL 3542805.11 SUB-TOTAL 3893914.10STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1400000.00 1414000.00 889057.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 240000.00 200000.00 612000.00CONSTRUCTION SURVEYING
0003 0001000000-M 200 Lump Sum 1994723.00 250000.00 300000.00CLEARING & GRUBBING
0004 0008000000-M 200 1.2 HA  12000.00 14400.00 10000.00 12000.00 12000.00 14400.00SUPP CLEARING & GRUBBING
0005 0015000000-N 205  7 EA  1700.00 11900.00 1000.00 7000.00 2100.00 14700.00SEALING ABANDONED WELLS
0006 0022000000-M 225  465,000 M3  5.10 2371500.00 4.16 1934400.00 4.50 2092500.00UNCLASSIFIED EXCAVATION
0007 0029000000-N SP  Lump Sum 16000.00 25000.00 9200.00REINF BRG APPR **********

(39+60.00-L-EBL)
0008 0029000000-N SP  Lump Sum 16000.00 25000.00 9200.00REINF BRG APPR **********

(39+60.00-L-WBL)
0009 0029000000-N SP  Lump Sum 20000.00 25000.00 11500.00REINF BRG APPR **********

(41+60.00-L-EBL)
0010 0029000000-N SP  Lump Sum 20000.00 25000.00 11500.00REINF BRG APPR **********

(41+60.00-L-WBL)
0011 0036000000-M 225  1,000 M3  15.00 15000.00 15.00 15000.00 10.00 10000.00UNDERCUT EXCAVATION
0012 0080000000-M SP   325 MTN 14.80 4810.00 15.00 4875.00 19.00 6175.00CLASS IV SUBGRD STABILIZATION
0013 0106000000-M 230  767,000 M3  5.24 4019080.00 6.11 4686370.00 8.00 6136000.00BORROW EXCAVATION
0014 0134000000-M 240  4,695 M3  6.00 28170.00 10.00 46950.00 9.00 42255.00DRAINAGE DITCH EXCAVATION
0015 0141000000-M 240  500 M   5.25 2625.00 6.00 3000.00 17.00 8500.00BERM DITCH CONSTRUCTION
0016 0156000000-M 250  7,000 M2  2.40 16800.00 4.50 31500.00 2.60 18200.00REMOVAL OF EXT ASPHALT PVM'T
0017 0177000000-M 250  1,300 M2  0.90 1170.00 2.00 2600.00 0.50 650.00BREAKING OF EXT ASPH PVMT
0018 0185000000-M 250  1,700 M2  1.55 2635.00 2.50 4250.00 0.70 1190.00BREAKING OF EXT CONC PVMT
0019 0192000000-N 260  41 HR  240.00 9840.00 125.00 5125.00 135.00 5535.00PROOF ROLLING
0020 0195000000-M 265  500 M3  34.25 17125.00 35.00 17500.00 44.00 22000.00SELECT GRANULAR MATERIAL
0021 0196000000-M 270  500 M2  2.00 1000.00 2.00 1000.00 2.25 1125.00SOIL STABILIZATION FABRIC
0022 0300000000-M 300  3,900 MTN 18.30 71370.00 15.00 58500.00 15.00 58500.00SELECT MATERIAL II
0023 0306000000-M 300  7,800 MTN 18.25 142350.00 15.00 117000.00 15.00 117000.00SELECT MATERAIL III
0024 0312000000-M 300  8,400 MTN 19.00 159600.00 15.00 126000.00 15.00 126000.00SELECT MATERIAL IV
0025 0318000000-M 300  1,660 MTN 23.15 38429.00 18.00 29880.00 40.00 66400.00FND CONDIT MAT'L MIN STR
0026 0343000000-M 310 62.4 M   69.00 4305.60 120.00 7488.00 107.00 6676.80375MM SIDE DRAIN PIPE
0027 0344000000-M 310 34.8 M   73.00 2540.40 185.00 6438.00 116.00 4036.80450MM SIDE DRAIN PIPE
0028 0360000000-M 310 74.4 M   75.00 5580.00 130.00 9672.00 130.00 9672.00300MM RCP CULV CLASS III
0029 0366000000-M 310 1,141.2 M   77.00 87872.40 132.00 150638.40 131.00 149497.20375MM RCP CULV CLASS III
0030 0372000000-M 310 1,202.4 M   82.00 98596.80 140.00 168336.00 144.00 173145.60450MM RCP CULV CLASS III
0031 0378000000-M 310 1,051.2 M   103.00 108273.60 157.00 165038.40 162.00 170294.40600MM RCP CULV CLASS III
0032 0384000000-M 310 397.2 M   145.00 57594.00 182.00 72290.40 203.00 80631.60750MM RCP CULV CLASS III
0033 0390000000-M 310 242.4 M   176.00 42662.40 212.00 51388.80 255.00 61812.00900MM RCP CULV CLASS III
0034 0396000000-M 310  126 M   198.00 24948.00 237.00 29862.00 321.00 40446.001050MM RCP CULV CLASS III
0035 0402000000-M 310  72 M   235.00 16920.00 280.00 20160.00 569.00 40968.001200MM RCP CULV CLASS III
0036 0408000000-M 310 55.2 M   295.00 16284.00 329.00 18160.80 528.00 29145.601350MM RCP CULV CLASS III
0037 0414000000-M 310 51.6 M   406.00 20949.60 385.00 19866.00 653.00 33694.801500MM RCP CULV CLASS III
0038 0448000000-M 310 74.4 M   281.00 20906.40 325.00 24180.00 410.00 30504.00***MM RCP CULV CLASS IV

(1200MM)
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0039 0448000000-M 310 115.2 M   563.00 64857.60 530.00 61056.00 1150.00 132480.00***MM RCP CULV CLASS IV
(1650MM)

0040 0448000000-M 310  86 M   615.00 52890.00 600.00 51600.00 1500.00 129000.00***MM RCP CULV CLASS IV
(1800MM)

0041 0448000000-M 310 57.6 M   138.00 7948.80 203.00 11692.80 210.00 12096.00***MM RCP CULV CLASS IV
(750MM)

0042 0448000000-M 310 142.8 M   195.00 27846.00 240.00 34272.00 317.00 45267.60***MM RCP CULV CLASS IV
(900MM)

0043 0706000000-M 310 49.2 M   77.00 3788.40 126.00 6199.20 130.00 6396.00300MM BCCSP B 1.63
0044 0708000000-M 310 177.6 M   78.00 13852.80 130.00 23088.00 148.00 26284.80400MM BCCSP B 1.63
0045 0714000000-M 310 34.8 M   80.00 2784.00 137.00 4767.60 182.00 6333.60450MM BCCSP B 1.63
0046 0720000000-M 310 34.8 M   105.00 3654.00 153.00 5324.40 177.00 6159.60600MM BCCSP B 1.63
0047 0726000000-M 310  18 M   152.00 2736.00 175.00 3150.00 230.00 4140.00800MM BCCSP B 2.01
0048 0732000000-M 310  24 M   166.00 3984.00 190.00 4560.00 240.00 5760.00900MM BCCSP B 2.01
0049 0804000000-M 310  2 EA  1000.00 2000.00 400.00 800.00 818.00 1636.00***MM BCCSP ELB B ****

(900MM, 2.01MM)
0050 0805000000-M 310  2 EA  250.00 500.00 132.00 264.00 440.00 880.00300MM BCCSP ELB B 1.63
0051 0806000000-M 310  21 EA  275.00 5775.00 145.00 3045.00 470.00 9870.00400MM BCCSP ELB B 1.63
0052 0807000000-M 310  2 EA  300.00 600.00 162.00 324.00 496.00 992.00450MM BCCSP ELB B 1.63
0053 0808000000-M 310  4 EA  375.00 1500.00 250.00 1000.00 606.00 2424.00600MM BCCSP ELB B 1.63
0054 0809000000-M 310  2 EA  500.00 1000.00 295.00 590.00 849.00 1698.00800MM BCCSP ELB B 2.01
0055 0995000000-M 340  999 M   30.00 29970.00 6.00 5994.00 29.00 28971.00PIPE REMOVAL
0056 1000000000-M 462  200 M2  65.00 13000.00 70.00 14000.00 106.00 21200.00150MM SLOPE PROTECTION
0057 1011000000-N 500 Lump Sum 300000.00 90000.00 600000.00FINE GRADING
0058 1022000000-M SP   550 KG  7.00 3850.00 7.00 3850.00 7.00 3850.00SEALING PAVEMENT CRACKS
0059 1044000000-M 501  110,300 M2  1.26 138978.00 1.80 198540.00 1.90 209570.00LIME TRTD SOIL (SLURRY)
0060 1066000000-M 501  1,300 MTN 148.00 192400.00 127.00 165100.00 114.00 148200.00LIME FOR LIME TRTD SOIL
0061 1110000000-M 510  500 MTN 19.25 9625.00 15.00 7500.00 25.00 12500.00STABILIZER AGGREGATE
0062 1121000000-M 520  85,000 MTN 18.65 1585250.00 16.00 1360000.00 22.00 1870000.00AGGREGATE BASE COURSE
0063 1176000000-M 542  36,800 M2  1.51 55568.00 1.90 69920.00 1.90 69920.00***MM SOIL CEMENT BASE

(180MM)
0064 1187000000-M 542  1,200 MTN 128.30 153960.00 120.00 144000.00 112.00 134400.00PC FOR SOIL CEMENT BASE
0065 1198000000-M SP   500 MTN 14.50 7250.00 15.00 7500.00 28.00 14000.00AGGREGATE FOR SOIL CEM B
0066 1209000000-M 543  100,200 L   0.25 25050.00 0.40 40080.00 0.46 46092.00ASPHALT CURING SEAL
0067 1220000000-M 545  500 MTN 22.00 11000.00 25.00 12500.00 28.00 14000.00INCIDENTAL STONE BASE
0068 1297000000-M 607  1,500 M2  7.80 11700.00 4.25 6375.00 7.70 11550.00MILL ASP PVMT ****MM DTH

(60MM)
0069 1491000000-M 610  38,400 MTN 30.50 1171200.00 41.00 1574400.00 30.50 1171200.00ASP CONC BASE CRS B25.0C
0070 1503000000-M 610  41,700 MTN 29.75 1240575.00 42.00 1751400.00 29.75 1240575.00ASP CONC INTR CRS I19.0C
0071 1523000000-M 610  29,700 MTN 29.50 876150.00 43.00 1277100.00 29.50 876150.00ASP CONC SURF CRS S9.5C
0072 1560000000-M 620  3,612 MTN 312.50 1128750.00 260.00 939120.00 312.50 1128750.00ASP FOR PLANT MIX  PG64-22
0073 1565000000-M 620  1,782 MTN 316.50 564003.00 275.00 490050.00 316.50 564003.00ASP FOR PLANT MIX  PG70-22
0074 1693000000-M 654  180 MTN 95.00 17100.00 120.00 21600.00 106.00 19080.00ASPH PLT MIX PVMT REPAIR
0075 2022000000-M 815  248 M3  7.00 1736.00 10.00 2480.00 24.00 5952.00SUBDRAIN EXCAVATION
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0076 2033000000-M 815  124 M3  43.00 5332.00 30.00 3720.00 64.00 7936.00SUBDR FINE AGGREGATE
0077 2044000000-M 815  300 M   8.00 2400.00 16.00 4800.00 29.00 8700.00150MM PERF SUBDR PIPE
0078 2055000000-M 815  30 EA  12.00 360.00 15.00 450.00 23.00 690.00150MM SUBDR PIPE Y,T,&L'S
0079 2066000000-N 815  2 EA  185.00 370.00 160.00 320.00 283.00 566.00CONC PAD SUBDRN OUTLET
0080 2077000000-M 815  4 M   23.50 94.00 35.00 140.00 43.00 172.00150MM OUTLET PIPE (SD)
0081 2143000000-M 818  10 MTN 22.00 220.00 30.00 300.00 32.00 320.00BLOTTING SAND
0082 2209000000-M 838  40 M3  550.00 22000.00 1000.00 40000.00 980.93 39237.20ENDWALLS
0083 2220000000-M 838  20 M3  625.00 12500.00 1000.00 20000.00 980.93 19618.60REINFORCED ENDWALLS
0084 2253000000-M 840  2 M3  1600.00 3200.00 1350.00 2700.00 980.93 1961.86PIPE COLLARS
0085 2264000000-M 840  1 M3  2500.00 2500.00 1400.00 1400.00 980.93 980.93PIPE PLUGS
0086 2286000000-N 840  120 EA  1700.00 204000.00 1200.00 144000.00 2074.49 248938.80MASNRY DRAINAGE STRUCT
0087 2308000000-M 840  12 M   565.00 6780.00 880.00 10560.00 920.41 11044.92MASONRY DRAINAGE STRS
0088 2364000000-N 840  7 EA  400.00 2800.00 380.00 2660.00 376.84 2637.88FRAME W/2GRTS 840.16 STD
0089 2364200000-N 840  21 EA  400.00 8400.00 410.00 8610.00 408.94 8587.74FRAME W/2GRTS 840.20 STD
0090 2365000000-N 840  15 EA  400.00 6000.00 435.00 6525.00 433.55 6503.25FRAME W/2GRTS 840.22 STD
0091 2366000000-N 840  13 EA  400.00 5200.00 435.00 5655.00 433.55 5636.15FRAME W/2GRTS 840.24 STD
0092 2374000000-N 840  4 EA  450.00 1800.00 440.00 1760.00 436.76 1747.04FRAME-GRT-HD 840.03 **

(E)
0093 2374000000-N 840  23 EA  450.00 10350.00 440.00 10120.00 436.76 10045.48FRAME-GRT-HD 840.03 **

(F)
0094 2374000000-N 840  28 EA  450.00 12600.00 440.00 12320.00 436.76 12229.28FRAME-GRT-HD 840.03 **

(G)
0095 2440000000-N 840  7 EA  400.00 2800.00 600.00 4200.00 600.00 4200.00CONC APRON FOR CATCH BASIN
0096 2451000000-N 840  1 EA  400.00 400.00 600.00 600.00 600.00 600.00CONC APRON FOR DROP INLET
0097 2538000000-M 846  9,450 M   48.06 454167.00 31.16 294462.00 44.84 423738.00***MM CONCRETE CURB & GUTTER

(825MM)
0098 2542000000-M 846  1,570 M   42.27 66363.90 26.25 41212.50 40.74 63961.80450MM CONC CURB & GUTTER
0099 2549000000-M 846  4,680 M   47.06 220240.80 32.81 153550.80 44.84 209851.20750MM CONC CURB & GUTTER
0100 2556000000-M 846  3,010 M   42.17 126931.70 36.09 108630.90 36.09 108630.90SHLDR BERM GUTTER
0101 2598000000-M 848  220 M2  98.00 21560.00 60.00 13200.00 58.61 12894.20CONC WHEELCHAIR RAMPS
0102 2612000000-M 848  920 M2  45.45 41814.00 45.41 41777.20 53.83 49523.60150MM CONC DRIVEWAY
0103 2619000000-M 850  4 M2  59.75 239.00 120.00 480.00 120.00 480.00100MM CONC PAVED DITCH
0104 2655000000-M 852  1,600 M2  46.64 74624.00 55.02 88032.00 55.02 88032.00125MM MONOLITHIC CONC ISL (KEY IN)
0105 2761000000-M 848  130 M2  68.25 8872.50 89.70 11661.00 89.70 11661.00GENERIC PAVING ITEM 848 (M2)

200MM CONCRETE DRIVEWAY (REINFORCED NORMAL
DRIVE)

0106 2830000000-N 858  20 EA  500.00 10000.00 500.00 10000.00 375.00 7500.00ADJ MANHOLES
0107 2845000000-N 858  40 EA  450.00 18000.00 500.00 20000.00 375.00 15000.00ADJ METER OR VALVE BOXES
0108 3030000000-M 862 5,006.34 M   44.28 221680.74 36.09 180678.81 47.00 235297.98STL BM GRDRAIL
0109 3045000000-M 862 83.82 M   54.12 4536.34 36.09 3025.06 55.77 4674.64STL BM GRDRAIL SHOP CURV
0110 3105000000-N 862  6 EA  80.00 480.00 35.00 210.00 75.00 450.00SBGR TERM SECT
0111 3150000000-N 862  10 EA  45.00 450.00 35.00 350.00 26.00 260.00ADDIT GUARDRAIL POSTS
0112 3210000000-N 862  5 EA  475.00 2375.00 400.00 2000.00 600.00 3000.00GR ANCHOR TYPE CAT-1
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0113 3215000000-N 862  16 EA  1200.00 19200.00 1000.00 16000.00 1200.00 19200.00GR ANCHOR TYPE III
0114 3270000000-N SP   16 EA  1590.00 25440.00 1875.00 30000.00 1900.00 30400.00GR ANCHOR TYPE 350
0115 3285000000-N SP   4 EA  1590.00 6360.00 1500.00 6000.00 1800.00 7200.00GR ANCHOR TYPE M-350
0116 3360000000-M 863  447 M   3.50 1564.50 18.86 8430.42 2.95 1318.65REMOVE GUARDRAIL
0117 3503000000-M 866  10,500 M   6.58 69090.00 5.62 59010.00 5.62 59010.00WW WIRE FENCE 1200MM FABR
0118 3509000000-M 866  2,120 EA  15.00 31800.00 13.40 28408.00 13.40 28408.00100MM FENCE POSTS 2.30M
0119 3515000000-M 866  610 EA  30.00 18300.00 29.10 17751.00 29.10 17751.00125MM FENCE POSTS 2.50M
0120 3557000000-M 866  300 M   3.30 990.00 2.64 792.00 2.64 792.00ADDITIONAL BARBED WIRE
0121 3595000000-M 869 198.12 M   9.85 1951.48 12.49 2474.52 14.76 2924.25RELAPPING GUARDRAIL
0122 3628000000-M 876  1,540 MTN 34.00 52360.00 40.00 61600.00 63.00 97020.00PLN RIP RAP CL I
0123 3635000000-M 876  980 MTN 37.00 36260.00 50.00 49000.00 65.00 63700.00PLN RIP RAP CL II
0124 3649000000-M 876  2,400 MTN 34.00 81600.00 40.00 96000.00 57.00 136800.00PLN RIP RAP, CLASS B
0125 3656000000-M 876  12,045 M2  2.00 24090.00 3.50 42157.50 5.00 60225.00FILTER FABRIC FOR DRAINGE
0126 4072000000-M 903  929 M   14.84 13786.36 15.61 14501.69 14.84 13786.36SUPPORT, 4.5KG STEEL U-CHNL
0127 4096000000-N 904  4 EA  98.83 395.32 103.96 415.84 98.83 395.32SIGN ERECTION, TYPE D
0128 4102000000-N 904  184 EA  58.63 10787.92 61.67 11347.28 58.63 10787.92SIGN ERECTION, TYPE E
0129 4108000000-N 904  6 EA  76.42 458.52 80.39 482.34 76.42 458.52SIGN ERECTION, TYPE F
0130 4129000000-N 906  10 EA  118.36 1183.60 124.50 1245.00 118.36 1183.60RELOCATE SIGN, TYPE *****

(D)
0131 4155000000-N 907  25 EA  9.89 247.25 10.40 260.00 9.89 247.25DISPOSE SIGN SYST U-CHAN
0132 4192000000-N 907  10 EA  7.48 74.80 7.87 78.70 7.48 74.80DISPOSE SUPPORT, U-CHAN
0133 4400000000-M 1110  158 M2  58.06 9173.48 58.06 9173.48 60.00 9480.00WORK ZONE SIGNS (STAT)
0134 4405000000-M 1110  68 M2  45.22 3074.96 64.20 4365.60 302.00 20536.00WORK ZONE SIGNS (PORT)
0135 4410000000-M 1110  30 M2  456.53 13695.90 59.81 1794.30 282.00 8460.00WORK ZONE SIGNS (BARRICAD
0136 4415000000-N 1115  1 EA  5390.20 5390.20 5500.00 5500.00 4800.00 4800.00FLASHING ARROW PNL TYPE C
0137 4425000000-N 1125  33 EA  9.51 313.83 7.50 247.50 53.00 1749.00WARNING FLAG SETS
0138 4430000000-N 1130  500 EA  34.06 17030.00 45.00 22500.00 39.00 19500.00DRUMS
0139 4435000000-N 1135  50 EA  10.58 529.00 20.00 1000.00 31.00 1550.00CONES
0140 4445000000-M 1145  238 M   43.52 10357.76 45.00 10710.00 44.00 10472.00BARRICADES (TYPE III)
0141 4455000000-N 1150  500 MD  181.68 90840.00 185.00 92500.00 235.00 117500.00FLAGGER
0142 4475000000-N 1165  2 EA  13052.16 26104.32 15000.00 30000.00 22000.00 44000.00TRUCK MTD IMP ATTN 45 MPH
0143 4615000000-M 1205  2,241 M   4.90 10980.90 4.90 10980.90 4.90 10980.90REM TAPE LINES 100MM
0144 4635000000-M 1205  35 M   25.00 875.00 25.00 875.00 25.00 875.00REM TAPE LINES 600MM
0145 4645000000-N 1205  4 EA  175.00 700.00 175.00 700.00 175.00 700.00REM TAPE PVT MKG SYMBOL
0146 4650000000-N 1251  1,228 EA  6.00 7368.00 6.00 7368.00 6.00 7368.00TEMP RAISED PVMT MRKS
0147 4685000000-M 1205  14,406 M   1.15 16566.90 1.15 16566.90 1.15 16566.90100MM THERMO MKG, 2.3MMTK
0148 4686000000-M 1205  12,720 M   1.44 18316.80 1.44 18316.80 1.44 18316.80100MM THERMO MKG, 3.1MMTK
0149 4688000000-M 1205  738 M   4.00 2952.00 4.00 2952.00 4.00 2952.00150MM THERMO MKG 2.3MM TK
0150 4695000000-M 1205  788 M   3.00 2364.00 3.00 2364.00 3.00 2364.00200MM THERMO MKG 2.3MM TK
0151 4710000000-M 1205  346 M   22.00 7612.00 22.00 7612.00 22.00 7612.00600MM THERMO MKG 3.1MM TK
0152 4721000000-M 1205  18 EA  60.00 1080.00 60.00 1080.00 60.00 1080.00THERMO PVT MKG CHARACTER 3.1
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0153 4725000000-M 1205  157 EA  90.00 14130.00 90.00 14130.00 90.00 14130.00THERMO PVT MKG SYMB 2.3MM
0154 4770000000-M 1205  630 M   4.90 3087.00 4.90 3087.00 4.90 3087.00COLD APP PLAS LINES 100MM
0155 4810000000-M 1205  96,880 M   0.49 47471.20 0.49 47471.20 0.49 47471.20PAINT PVT MKG LINES 100MM
0156 4815000000-M 1205  284 M   1.00 284.00 1.00 284.00 1.00 284.00PAINT PVT MKG LINES 150MM
0157 4820000000-M 1205  591 M   1.20 709.20 1.20 709.20 1.20 709.20PAINT PVT MKG LINES 200MM
0158 4835000000-M 1205  616 M   6.00 3696.00 6.00 3696.00 6.00 3696.00PAINT PVT MKG LINES 600MM
0159 4840000000-N 1205  54 EA  40.00 2160.00 40.00 2160.00 40.00 2160.00PAINT PVT MKG CHARACTER
0160 4845000000-N 1205  99 EA  50.00 4950.00 50.00 4950.00 50.00 4950.00PAINT PVT MKG SYMBOL
0161 4850000000-M 1205  3,295 M   2.00 6590.00 2.00 6590.00 2.00 6590.00REMVL OF 100MM LINES
0162 4860000000-M 1205  42 M   5.00 210.00 5.00 210.00 5.00 210.00REMVL OF 200MM LINES
0163 4870000000-M 1205  28 M   6.50 182.00 6.50 182.00 6.50 182.00REMVL OF 600MM LINES
0164 4875000000-N 1205  12 EA  40.00 480.00 40.00 480.00 40.00 480.00REMOVAL OF SYMBL & CHARAC
0165 4905000000-N 1253  1,103 EA  28.00 30884.00 28.00 30884.00 28.00 30884.00SNOWPLB RAISED PVMT MRKER
0166 4915000000-M 1264  15 EA  19.83 297.45 20.86 312.90 19.83 297.452.1M U-CHANNEL POSTS
0167 4955000000-N 1264  15 EA  58.40 876.00 89.83 1347.45 58.40 876.00OBJECT MARKERS (END OF RD
0168 5255000000-N 1413 Lump Sum 29000.00 60000.00 5000.00PORTABLE LIGHTING
0169 5265000000-M SP   20 M   80.00 1600.00 50.00 1000.00 100.00 2000.00GENERIC LIGHTING ITEM (M)

ELECTRICAL UNDERGROUND CONDUIT (100 MM,
METALLIC)

0170 5300000000-M 1505  110 MTN 26.00 2860.00 16.50 1815.00 26.00 2860.00FND CONDIT MAT'L ********
(VI)

0171 5306000000-M SP   110 MTN 26.00 2860.00 22.00 2420.00 26.00 2860.00BEDDN MAT'L CL **********
(IV)

0172 5360000000-M 1510  32 M   102.00 3264.00 30.80 985.60 102.00 3264.00150MM DI H2O PIPE 2.41MPA
0173 5378000000-M 1510  328 M   115.00 37720.00 178.20 58449.60 115.00 37720.00300MM DI H2O PIPE 2.41MPA
0174 5408000000-M 1510  21 M   76.35 1603.35 66.00 1386.00 76.35 1603.35***MM CU WATER PIPE TYPE K

(50MM)
0175 5414000000-M 1510  16 M   46.50 744.00 35.20 563.20 46.50 744.0020MM CU WATER PIPE TYPE K
0176 5480000000-M 1510  768 KG  9.00 6912.00 9.90 7603.20 9.00 6912.00DI H2O FITTINGS 1.72MPA
0177 5540000000-M 1510  1 EA  635.00 635.00 1650.00 1650.00 635.00 635.00150MM GATE V & V BX
0178 5558000000-M 1510  2 EA  1630.00 3260.00 4950.00 9900.00 1630.00 3260.00300MM GATE V & V BX

(1.38MPA)
0179 5648000000-N 1510  13 EA  400.00 5200.00 1650.00 21450.00 400.00 5200.00RELOCATE EXIST WAT METER

(20MM)
0180 5672000000-N 1510  4 EA  725.00 2900.00 3630.00 14520.00 725.00 2900.00RELOCATE EXIST FIRE HYD
0181 5738000000-M 1520  113 M   460.00 51980.00 145.00 16385.00 460.00 51980.00300MM DI SS PIPE PC 2.41
0182 5775000000-M 1525  2 EA  1850.00 3700.00 1700.00 3400.00 1850.00 3700.001200MM DIA PC MH 0-1.8M
0183 5780000000-M 1525  6 M   535.00 3210.00 100.00 600.00 535.00 3210.00STD PC MH WALL ****MM 1.8+

(1200MM)
0184 5804000000-M 1530  120 M   24.00 2880.00 10.00 1200.00 24.00 2880.00FL OR REMV 300 PIPE *****

(CONC SEWER )
0185 5804000000-M 1530  168 M   32.00 5376.00 10.00 1680.00 32.00 5376.00FL OR REMV 300 PIPE *****

(DI WATER PIPE)
0186 5816000000-N 1530  1 EA  750.00 750.00 600.00 600.00 750.00 750.00BRK DN,PLUG & FILL UT MH
0187 5822000000-N 1530  1 EA  1800.00 1800.00 8000.00 8000.00 1800.00 1800.00BREAK DOWN & REBUILD MH
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0188 5882000000-N SP   3 EA  880.00 2640.00 2000.00 6000.00 880.00 2640.00GENERIC UTILITY ITEM (EA)
RELOCATE EXISTING 50MM WATER METER

0189 6000000000-M 1605  6,130 M   7.70 47201.00 5.83 35737.90 14.00 85820.00TEMPORARY SILT FENCE
0190 6006000000-M 1610  920 MTN 30.00 27600.00 45.00 41400.00 72.00 66240.00EROS CONTRL STONE CL A
0191 6009000000-M 1610  17,200 MTN 30.00 516000.00 45.00 774000.00 54.00 928800.00EROS CONTRL STONE CL B
0192 6012000000-M 1610  6,680 MTN 25.00 167000.00 35.00 233800.00 50.00 334000.00SEDIMENT CONTROL STONE
0193 6015000000-M 1615  38 HA  494.00 18772.00 494.00 18772.00 1000.00 38000.00TEMPORARY MULCHING
0194 6018000000-M 1620  2,425 KG  2.21 5359.25 2.21 5359.25 4.65 11276.25SEED FOR TEMP SEEDING
0195 6021000000-M 1620 19.5 MTN 375.00 7312.50 375.00 7312.50 400.00 7800.00FERT FOR TEMP SEEDING
0196 6024000000-M 1622  1,100 M   35.00 38500.00 40.00 44000.00 25.00 27500.00TEMPORARY SLOPE DRAINS
0197 6027000000-N 1622  55 EA  150.00 8250.00 500.00 27500.00 400.00 22000.00INLET PROTCN @ SLOPE DRNS
0198 6030000000-M 1630  69,515 M3  9.20 639538.00 13.85 962782.75 12.00 834180.00SILT EXCAVATION
0199 6036000000-M 1631  21,400 M2  2.00 42800.00 2.00 42800.00 1.65 35310.00MATTING FOR EROS CONTROL
0200 6037000000-M SP   210 M2  5.00 1050.00 5.00 1050.00 3.60 756.00COIR FIBER MAT
0201 6038000000-M SP   970 M2  5.00 4850.00 5.00 4850.00 5.15 4995.50PERM SOIL REINF MAT
0202 6042000000-M 1632  920 M   10.00 9200.00 8.80 8096.00 10.00 9200.006.4MM HARDWARE CLOTH
0203 6069000000-M 1638  300 M3  15.00 4500.00 25.00 7500.00 15.23 4569.00STILLING BASINS
0204 6084000000-M 1660 57.5 HA  2310.00 132825.00 2310.00 132825.00 2630.00 151225.00SEEDING & MULCHING
0205 6087000000-M 1660  20 HA  100.00 2000.00 100.00 2000.00 75.00 1500.00MOWING
0206 6090000000-M 1661  450 KG  3.00 1350.00 3.00 1350.00 14.85 6682.50SEED FOR REPAIR SEEDING
0207 6093000000-M 1661 1.5 MTN 500.00 750.00 500.00 750.00 440.00 660.00FERT FOR REPAIR SEEDING
0208 6096000000-M 1662  1,625 KG  2.21 3591.25 2.21 3591.25 3.55 5768.75SEED FOR SUPP SEEDING
0209 6108000000-M 1665 96.75 MTN 400.00 38700.00 400.00 38700.00 345.00 33378.75FERTILIZER TOPDRESSING
0210 6109000000-M SP  0.7 HA  8000.00 5600.00 8000.00 5600.00 9075.00 6352.50SPECIAL SEED UND GR FESCUE/BLGRS
0211 6111000000-M SP   100 M   100.00 10000.00 25.00 2500.00 101.50 10150.00IMPERVIOUS DIKE
0212 6114000000-N SP  36.5 HR  50.00 1825.00 50.00 1825.00 100.00 3650.00SPECIALIZED HAND MOWING
0213 6117000000-N 1675  24 EA  1.00 24.00 1.00 24.00 50.00 1200.00RESPONSE FOR EROS CONTROL
0214 6118000000-N SP   18 EA  500.00 9000.00 500.00 9000.00 150.00 2700.00ROOTWADS
0215 6120000000-M SP   630 M3  15.00 9450.00 15.00 9450.00 15.23 9594.90CULVERT DIVERSION CHANNEL
0216 6123000000-M 1670  5 HA  2000.00 10000.00 2000.00 10000.00 2250.00 11250.00REFORESTATION
0217 6126000000-M SP  0.12 HA  2800.00 336.00 2800.00 336.00 8750.00 1050.00STREAMBANK REFORESTATION
0218 7060000000-M 1705  1,706 M   9.84 16787.04 9.84 16787.04 4.50 7677.00SIGNAL CABLE
0219 7120000000-M 1705  51 EA  802.82 40943.82 802.82 40943.82 750.00 38250.00VEHICLE SIGNAL HD (300MM, 3 SECT)
0220 7132000000-M 1705  1 EA  1067.00 1067.00 1067.00 1067.00 900.00 900.00VEHICLE SIGNAL HD (300MM, 4 SECT)
0221 7144000000-M 1705  8 EA  1390.00 11120.00 1390.00 11120.00 1020.00 8160.00VEHICLE SIGNAL HD (300MM, 5 SECT)
0222 7252000000-M 1710  1,138 M   3.28 3732.64 3.28 3732.64 3.25 3698.50MESSENGER CABLE (6.35MM)
0223 7264000000-M 1710  901 M   6.56 5910.56 6.56 5910.56 6.00 5406.00MESSENGER CABLE (9.52MM)
0224 7288000000-M 1715  25 M   82.00 2050.00 82.00 2050.00 57.00 1425.00TRENCHING (PAVED)
0225 7300000000-M 1715  2,511 M   16.40 41180.40 16.40 41180.40 12.50 31387.50TRENCHING (UNPAVED)
0226 7302000000-M SP   169 M   82.00 13858.00 82.00 13858.00 58.00 9802.00DIR DRILL POLY COND 31.75 ** COND

(1)
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0227 7324000000-N 1716  47 EA  190.00 8930.00 190.00 8930.00 325.00 15275.00JUNCTION BOX (STANDARD SIZE)
0228 7336000000-N 1716  12 EA  420.00 5040.00 420.00 5040.00 450.00 5400.00JUNCTION BOX (OVER-SIZED)
0229 7360000000-N 1720  7 EA  700.00 4900.00 700.00 4900.00 888.00 6216.00WOOD POLE
0230 7372000000-N 1721  18 EA  250.00 4500.00 250.00 4500.00 260.00 4680.00GUY ASSEMBLY
0231 7408000000-M 1722  5 EA  600.00 3000.00 600.00 3000.00 115.00 575.0025MM RISER W/ WEATHERHEAD
0232 7420000000-M 1722  6 EA  450.00 2700.00 450.00 2700.00 500.00 3000.0050MM RISER W/ WEATHERHEAD
0233 7432000000-M 1722  4 EA  450.00 1800.00 450.00 1800.00 550.00 2200.0050MM RISER W/ TUBING
0234 7444000000-M 1725  3,114 M   16.40 51069.60 16.40 51069.60 22.00 68508.00INDUCTIVE LOOP SAWCUT
0235 7456000000-M 1726  7,875 M   2.58 20317.50 2.58 20317.50 2.20 17325.00LEAD-IN CABLE
0236 7516000000-M 1730  1,951 M   4.00 7804.00 4.00 7804.00 6.25 12193.75COMMUNICATIONS CABLE (** FIBER)

(12)
0237 7552000000-N 1731  2 EA  1800.00 3600.00 1800.00 3600.00 2000.00 4000.00INTERCONNECT CENTER
0238 7564000000-N 1732  2 EA  1600.00 3200.00 1600.00 3200.00 2210.00 4420.00FIBER-OPTIC TRANSCEIVER
0239 7566000000-N 1733  9 EA  67.00 603.00 67.00 603.00 65.00 585.00DELINEATOR MARKER
0240 7568000000-N SP   1 EA  1600.00 1600.00 1600.00 1600.00 1035.00 1035.00FURN FIB-OPT RESTORAT KIT
0241 7574000000-N SP   1 EA  1400.00 1400.00 1400.00 1400.00 2000.00 2000.00FURN FIB-OPT TRANSCEIVER
0242 7576000000-N 1740  20 EA  5500.00 110000.00 5500.00 110000.00 6255.00 125100.00METAL STRAIN SIGNAL POLE
0243 7613000000-N SP   20 EA  550.00 11000.00 550.00 11000.00 500.00 10000.00SOIL TEST
0244 7614000000-M SP   92 M   913.00 83996.00 913.00 83996.00 695.00 63940.00DRILLED PIER FOUND (***MM)

(1067MM)
0245 7636000000-N 1745  4 EA  293.00 1172.00 293.00 1172.00 260.00 1040.00SIGN FOR SIGNALS
0246 7675000000-N SP   2 EA  3800.00 7600.00 3800.00 7600.00 3000.00 6000.00LED BLANKOUT SIGN
0247 7684000000-N 1750  4 EA  800.00 3200.00 800.00 3200.00 900.00 3600.00SIGNAL CABINET FOUNDATION
0248 7828000000-N 1751  4 EA  14000.00 56000.00 14000.00 56000.00 15530.00 62120.00CONTRLR W/ CBNT, NEMA TS-2 BASE MTD
0249 7840000000-N 1751  1 EA  13000.00 13000.00 13000.00 13000.00 15185.00 15185.00CONTRLR W/ CBNT, NEMA TS-2 POLE MTD
0250 7852000000-N SP   29 EA  225.00 6525.00 225.00 6525.00 191.00 5539.00DETECTOR CARD (NEMA TS-2)
0251 7948000000-N SP   1 EA  2000.00 2000.00 2000.00 2000.00 900.00 900.00TRAFFIC SIGNAL REMOVAL

CULVERT ITEMS

0252 8126000000-N 414 Lump Sum 25000.00 15000.00 20300.00CULV EXCAV @ ************
(32+55.510 -L-)

0253 8126000000-N 414 Lump Sum 25000.00 20000.00 15225.00CULV EXCAV @ ************
(44+43.180 -L-)

0254 8133000000-M 414  413 MTN 25.00 10325.00 30.00 12390.00 25.50 10531.50FND COND MATL BOX CULV
0255 8196000000-M 420  750 M3  290.00 217500.00 295.00 221250.00 298.00 223500.00CL A CONC, CULVERT
0256 8245000000-M 425  73,699 KG  1.20 88438.80 1.50 110548.50 1.22 89912.78REINF STL CULV

STRUCTURE ITEMS

0257 8105500000-M SP  81.8 M   3000.00 245400.00 2310.00 188958.00 1932.00 158037.60****MM DRILLD PIER IN SOIL
(1676MM)

0258 8105600000-M SP   20 M   4580.00 91600.00 4460.00 89200.00 3772.00 75440.00****MM DRILLD PIER NO SOIL
(1676MM)

0259 8113000000-N SP   2 EA  750.00 1500.00 1000.00 2000.00 874.00 1748.00SID INSPECTION
0260 8114000000-N SP   4 EA  750.00 3000.00 1000.00 4000.00 874.00 3496.00SPT TESTING



AUG 18, 2004 06:28 AM

TIP NO R-2911A 2:00PM 16 /  16 012

IREDELL

34517.3.5

AUG 17 2004 C200809
FED AID NO STP-70(75)
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.

US-70 FROM SR-2318 (SHILOH CHURCH RD) TO ROWAN COUNTY LINE.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

7.444 KM

REA CONTRACTING, LLC VECELLIO & GROGAN, INC.

CHARLOTTE,  NC BECKLEY,  WV

0261 8115000000-N SP   2 EA  5000.00 10000.00 8000.00 16000.00 5750.00 11500.00CROSSHOLE SONIC LOGGING
0262 8116000000-M SP   629 M   20.00 12580.00 54.00 33966.00 28.00 17612.00CSL TUBES
0263 8147000000-M 420 3,164.7 M2  160.00 506352.00 233.00 737375.10 219.00 693069.30REINF CONC DECK SLAB
0264 8161000000-M 420 2,636.1 M2  2.41 6353.00 3.75 9885.38 3.45 9094.55GROOVING BRIDGE FLOORS
0265 8182000000-M 420 441.2 M3  700.00 308840.00 950.00 419140.00 621.00 273985.20CL A CONC, BRIDGE
0266 8210000000-N 422 Lump Sum 25000.00 30000.00 26795.00BRG APPR SLAB ***********

(39+62.402 -L- LEFT LANE)
0267 8210000000-N 422 Lump Sum 25000.00 30000.00 26795.00BRG APPR SLAB ***********

(39+62.402 -L- RIGHT LANE)
0268 8210000000-N 422 Lump Sum 25000.00 30000.00 26680.00BRG APPR SLAB ***********

(41+59.472 -L- LEFT LANE)
0269 8210000000-N 422 Lump Sum 25000.00 30000.00 26680.00BRG APPR SLAB ***********

(41+59.472 -L- RIGHT LANE)
0270 8217000000-M 425  53,312 KG  2.00 106624.00 1.75 93296.00 1.55 82633.60REINF STEEL (BRIDGE)
0271 8238000000-M 425  6,909 KG  2.40 16581.60 2.50 17272.50 2.42 16719.78SPIRAL COL REINF STL STR
0272 8280000000-M 440 Lump Sum 1941000.00 1864000.00 2127500.00STRUCTURAL STEEL
0273 8364000000-M 450  1,949 M   90.00 175410.00 85.00 165665.00 104.00 202696.00HP310X79 STL PILE
0274 8503000000-M 460 536.839 M   169.00 90725.79 155.00 83210.05 126.50 67910.13CONC BARRIER RAIL
0275 8531000000-M 462  3,140 M2  47.00 147580.00 55.00 172700.00 46.00 144440.00100MM SLOPE PROTECTION
0276 8650000000-N SP  Lump Sum 30000.00 25000.00 25760.00POT BEARINGS
0277 8657000000-N 430 Lump Sum 20000.00 11000.00 23000.00ELASTOMERIC BEARINGS
0278 8692000000-N SP  Lump Sum 37000.00 75000.00 48300.00EVAZOTE JOINT SEALS

 

    TOTAL 27917199.53 TOTAL 27973857.93 TOTAL 30397160.66CONTRACT TOTAL

 

    SUB-TOTAL 23700389.34 SUB-TOTAL 23467001.40 SUB-TOTAL 25947799.22ROADWAY ITEMS
    SUB-TOTAL 366263.80 SUB-TOTAL 379188.50 SUB-TOTAL 359469.28CULVERT ITEMS
    SUB-TOTAL 3850546.39 SUB-TOTAL 4127668.03 SUB-TOTAL 4089892.16STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  23998232.19ASHEVILLE DIVISION OF APAC-ATLANTIC, INC.
     2  24953862.95W. C. ENGLISH, INC.
     3  27884135.39TRIANGLE GRADING & PAVING, INC.
     4  27917199.53BLYTHE CONSTRUCTION, INC.
     5  27973857.93REA CONTRACTING, LLC
     6  30397160.66VECELLIO & GROGAN, INC.



AUG 18, 2004 06:28 AM

TIP NO B-3614 2:00PM 1 /  6 013

BUNCOMBE

33165.3.2

AUG 17 2004 C200844
FED AID NO BRZ-1141(13)
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER HOMINY CREEK & APPROACHES ON SR-1141.

R. E. BURNS & SONS CO., INC.

STATESVILLE,  NC

0.104 MI

OWLE CONSTRUCTION, LLC SIMPSON CONSTRUCTION CO., INC.

WHITTIER,  NC CLEVELAND,  TN

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 18800.00 19000.00 20300.00MOBILIZATION
0002 0043000000-N 226 Lump Sum 50000.00 35000.00 90000.00GRADING
0003 0050000000-E 226  1 ACR 1.00 1.00 1600.00 1600.00 1.00 1.00SUPP CLEARING & GRUBBING
0004 0057000000-E 226  90 CY  13.00 1170.00 16.00 1440.00 20.00 1800.00UNDERCUT EXCAVATION
0005 0080000000-E SP   500 TON 10.45 5225.00 28.00 14000.00 18.00 9000.00CLASS IV SUBGRD STABILIZATION
0006 0134000000-E 240  500 CY  8.00 4000.00 9.00 4500.00 6.00 3000.00DRAINAGE DITCH EXCAVATION
0007 0195000000-E 265  500 CY  20.00 10000.00 33.00 16500.00 30.00 15000.00SELECT GRANULAR MATERIAL
0008 0196000000-E 270  500 SY  1.50 750.00 2.10 1050.00 3.00 1500.00SOIL STABILIZATION FABRIC
0009 0206000000-E SP   100 SF  65.00 6500.00 115.00 11500.00 35.00 3500.00TEMP SHORING - BARR SUPPORTED
0010 0318000000-E 300  30 TON 20.00 600.00 28.00 840.00 30.00 900.00FNDATION MATL, MINOR STRS
0011 0366000000-E 310  140 LF  40.00 5600.00 28.00 3920.00 30.00 4200.0015" RC PIPE CULV III
0012 0372000000-E 310  112 LF  50.00 5600.00 30.00 3360.00 32.00 3584.0018" RC PIPE CULV III
0013 0708000000-E 310  12 LF  45.00 540.00 30.00 360.00 30.00 360.0015" BCCSP B 0.064"
0014 1121000000-E 520  38 TON 32.00 1216.00 21.00 798.00 19.00 722.00AGGREGATE BASE COURSE
0015 1220000000-E 545  100 TON 32.00 3200.00 17.00 1700.00 19.00 1900.00INCIDENTAL STONE BASE
0016 1489000000-E 610  138 TON 76.00 10488.00 75.00 10350.00 74.00 10212.00ASP CONC BASE CRS B25.0B
0017 1498000000-E 610  130 TON 80.00 10400.00 80.00 10400.00 76.00 9880.00ASP CONC INTR CRS I19.0B
0018 1525000000-E SP   113 TON 85.00 9605.00 83.00 9379.00 79.00 8927.00ASP CONC SURF CRS SF9.5A
0019 1560000000-E 620  20 TON 290.00 5800.00 320.00 6400.00 306.00 6120.00ASP FOR PLANT MIX  PG64-22
0020 2000000000-N 806  10 EA  140.00 1400.00 165.00 1650.00 200.00 2000.00RIGHT OF WAY MARKERS
0021 2286000000-N 840  3 EA  2050.00 6150.00 1650.00 4950.00 2000.00 6000.00MASNRY DRAINAGE STRUCT
0022 2366000000-N 840  1 EA  700.00 700.00 350.00 350.00 500.00 500.00FRAME W/2GRTS 840.24 STD
0023 2367000000-N 840  2 EA  700.00 1400.00 350.00 700.00 500.00 1000.00FRAME W/2GRTS 840.29 STD
0024 2556000000-E 846  65 LF  34.00 2210.00 20.00 1300.00 22.00 1430.00SHOULDER BERM GUTTER
0025 2577000000-E 846  130 LF  34.00 4420.00 25.00 3250.00 27.00 3510.00CONC EXPRESSWAY GUTTER
0026 3030000000-E 862  125 LF  13.90 1737.50 15.00 1875.00 15.00 1875.00STL BM GUARDRAIL
0027 3150000000-N 862  5 EA  45.00 225.00 50.00 250.00 50.00 250.00ADDIT GUARDRAIL POSTS
0028 3215000000-N 862  4 EA  1250.00 5000.00 1390.00 5560.00 1350.00 5400.00GR ANCHOR TYPE III
0029 3270000000-N SP   4 EA  1600.00 6400.00 1780.00 7120.00 1700.00 6800.00GR ANCHOR TYPE 350
0030 3575000000-E SP   145 LF  12.00 1740.00 17.50 2537.50 17.00 2465.00GENERIC FENCING ITEM (LF)

WOOD FENCE COMPLETE WITH POSTS
0031 3635000000-E 876  50 TON 40.00 2000.00 30.00 1500.00 30.00 1500.00PLAIN RIP RAP, CLASS II
0032 3649000000-E 876  5 TON 70.00 350.00 30.00 150.00 30.00 150.00PLAIN RIP RAP, CLASS B
0033 3656000000-E 876  265 SY  1.50 397.50 2.50 662.50 3.00 795.00FILTER FABRIC FOR DRAINGE
0034 4400000000-E 1110  52 SF  7.00 364.00 9.50 494.00 10.00 520.00WORK ZONE SIGNS (STAT)
0035 4405000000-E 1110  96 SF  35.00 3360.00 9.00 864.00 9.00 864.00WORK ZONE SIGNS (PORTABLE
0036 4410000000-E 1110  20 SF  6.00 120.00 9.00 180.00 8.00 160.00WORK ZONE SIGNS (BARRICDE
0037 4430000000-N 1130  54 EA  50.00 2700.00 50.00 2700.00 60.00 3240.00DRUMS
0038 4435000000-N 1135  30 EA  10.00 300.00 16.00 480.00 11.00 330.00CONES
0039 4445000000-E 1145  40 LF  10.00 400.00 11.00 440.00 18.00 720.00BARRICADES (TYPE III)
0040 4450000000-N 1150  32 HR  30.00 960.00 20.00 640.00 20.00 640.00FLAGGER



AUG 18, 2004 06:28 AM

TIP NO B-3614 2:00PM 2 /  6 013

BUNCOMBE

33165.3.2

AUG 17 2004 C200844
FED AID NO BRZ-1141(13)
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER HOMINY CREEK & APPROACHES ON SR-1141.

R. E. BURNS & SONS CO., INC.

STATESVILLE,  NC

0.104 MI

OWLE CONSTRUCTION, LLC SIMPSON CONSTRUCTION CO., INC.

WHITTIER,  NC CLEVELAND,  TN

0041 4465000000-N 1160  1 EA  10000.00 10000.00 6700.00 6700.00 5200.00 5200.00TEMPORARY CRASH CUSHIONS
0042 4485000000-E 1170  70 LF  50.00 3500.00 45.00 3150.00 24.00 1680.00PORT CONC BARRIER
0043 4810000000-E 1205  4,416 LF  0.25 1104.00 0.33 1457.28 0.27 1192.32PAINT PVMT MARKINGS 4"
0044 4830000000-E 1205  172 LF  2.35 404.20 2.10 361.20 2.50 430.00PAINT PVT MKGS LINES 16"
0045 4835000000-E 1205  120 LF  3.25 390.00 3.80 456.00 3.50 420.00PAINT PVT MKG LINES 24"
0046 4840000000-N 1205  8 EA  30.00 240.00 27.50 220.00 33.00 264.00PAINT PVT MKG CHARACTER
0047 6000000000-E 1605  900 LF  3.45 3105.00 4.00 3600.00 3.00 2700.00TEMPORARY SILT FENCE
0048 6006000000-E 1610  75 TON 30.00 2250.00 30.00 2250.00 30.00 2250.00EROS CONTRL STONE CL A
0049 6009000000-E 1610  145 TON 30.00 4350.00 30.00 4350.00 30.00 4350.00EROS CONTRL STONE CL B
0050 6012000000-E 1610  60 TON 30.00 1800.00 30.00 1800.00 30.00 1800.00SEDIMENT CONTROL STONE
0051 6015000000-E 1615  1 ACR 1200.00 1200.00 1300.00 1300.00 1280.00 1280.00TEMPORARY MULCHING
0052 6018000000-E 1620  50 LB  10.00 500.00 11.00 550.00 11.00 550.00SEED FOR TEMP SEEDING
0053 6021000000-E 1620 0.25 TON 2500.00 625.00 2750.00 687.50 2700.00 675.00FERT FOR TEMP SEEDING
0054 6030000000-E 1630  255 CY  7.00 1785.00 9.00 2295.00 10.00 2550.00SILT EXCAVATION
0055 6036000000-E 1631  670 SY  2.50 1675.00 2.10 1407.00 2.05 1373.50MATTING FOR EROS CONTROL
0056 6042000000-E 1632  60 LF  3.80 228.00 6.00 360.00 8.00 480.001/4" HARDWARE CLOTH
0057 6084000000-E 1660  1 ACR 2200.00 2200.00 2400.00 2400.00 2350.00 2350.00SEEDING AND MULCHING
0058 6087000000-E 1660 0.5 ACR 400.00 200.00 400.00 200.00 425.00 212.50MOWING
0059 6090000000-E 1661  50 LB  15.00 750.00 16.50 825.00 16.00 800.00SEED FOR REPAIR SEEDING
0060 6093000000-E 1661 0.25 TON 3000.00 750.00 3300.00 825.00 3100.00 775.00FERT FOR REPAIR SEEDING
0061 6096000000-E 1662  50 LB  5.00 250.00 5.60 280.00 5.25 262.50SEED FOR SUPP SEEDING
0062 6108000000-E 1665 0.75 TON 800.00 600.00 890.00 667.50 850.00 637.50FERTILIZER TOPDRESSING
0063 6114000000-N SP   1 HR  150.00 150.00 150.00 150.00 170.00 170.00SPECIALIZED HAND MOWING
0064 6117000000-N 1675  8 EA  1.00 8.00 110.00 880.00 108.00 864.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0065 8021000000-N SP  Lump Sum 5000.00 27000.00 10000.00REMV EXIST STR **********
(14+24.50 -L-)

0066 8182000000-E 420 27.8 CY  600.00 16680.00 800.00 22240.00 640.00 17792.00CLASS A CONCRETE (BRIDGE)
0067 8210000000-N 422 Lump Sum 25000.00 25000.00 20100.00BRG APPR SLAB ***********

(14+24.50 -L-)
0068 8217000000-E 425  4,357 LB  2.00 8714.00 0.85 3703.45 0.85 3703.45REINF STEEL (BRIDGE)
0069 8364000000-E 450  245 LF  55.00 13475.00 57.00 13965.00 48.00 11760.00HP12X53 PILES
0070 8391000000-N 450  7 EA  150.00 1050.00 100.00 700.00 105.00 735.00STEEL PILE POINTS
0071 8503000000-E 460 105.13 LF  78.00 8200.14 83.00 8725.79 86.00 9041.18CONCRETE BARRIER RAIL
0072 8608000000-E 876  92 TON 40.00 3680.00 30.00 2760.00 35.00 3220.00PLAIN RIP RAP II (2'-0")
0073 8622000000-E 876  103 SY  2.50 257.50 3.50 360.50 5.00 515.00FILTER FABRIC FOR DRAINAGE
0074 8657000000-N 430 Lump Sum 1200.00 1500.00 800.00ELASTOMERIC BEARINGS
0075 8762000000-E 430 578.65 LF  112.00 64808.80 115.00 66544.75 100.00 57865.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 377958.64 TOTAL 399420.97 TOTAL 399852.95CONTRACT TOTAL



AUG 18, 2004 06:28 AM

TIP NO B-3614 2:00PM 3 /  6 013

BUNCOMBE

33165.3.2

AUG 17 2004 C200844
FED AID NO BRZ-1141(13)
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER HOMINY CREEK & APPROACHES ON SR-1141.

 

0.104 MI

  

 

    SUB-TOTAL 229893.20 SUB-TOTAL 226921.48 SUB-TOTAL 264321.32ROADWAY ITEMS
    SUB-TOTAL 148065.44 SUB-TOTAL 172499.49 SUB-TOTAL 135531.63STRUCTURE ITEMS



AUG 18, 2004 06:28 AM

TIP NO B-3614 2:00PM 4 /  6 013

BUNCOMBE

33165.3.2

AUG 17 2004 C200844
FED AID NO BRZ-1141(13)
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER HOMINY CREEK & APPROACHES ON SR-1141.

TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

ASHEVILLE,  NC

0.104 MI

MILLER ENGINEERING CO., INC.

MARION,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 20000.00 16000.00MOBILIZATION
0002 0043000000-N 226 Lump Sum 48000.00 107858.00GRADING
0003 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00SUPP CLEARING & GRUBBING
0004 0057000000-E 226  90 CY  15.00 1350.00 20.00 1800.00UNDERCUT EXCAVATION
0005 0080000000-E SP   500 TON 30.00 15000.00 18.00 9000.00CLASS IV SUBGRD STABILIZATION
0006 0134000000-E 240  500 CY  10.00 5000.00 6.00 3000.00DRAINAGE DITCH EXCAVATION
0007 0195000000-E 265  500 CY  40.00 20000.00 30.00 15000.00SELECT GRANULAR MATERIAL
0008 0196000000-E 270  500 SY  5.00 2500.00 3.00 1500.00SOIL STABILIZATION FABRIC
0009 0206000000-E SP   100 SF  50.00 5000.00 50.00 5000.00TEMP SHORING - BARR SUPPORTED
0010 0318000000-E 300  30 TON 30.00 900.00 30.00 900.00FNDATION MATL, MINOR STRS
0011 0366000000-E 310  140 LF  35.00 4900.00 30.00 4200.0015" RC PIPE CULV III
0012 0372000000-E 310  112 LF  40.00 4480.00 32.00 3584.0018" RC PIPE CULV III
0013 0708000000-E 310  12 LF  25.00 300.00 30.00 360.0015" BCCSP B 0.064"
0014 1121000000-E 520  38 TON 50.00 1900.00 17.00 646.00AGGREGATE BASE COURSE
0015 1220000000-E 545  100 TON 30.00 3000.00 17.00 1700.00INCIDENTAL STONE BASE
0016 1489000000-E 610  138 TON 75.00 10350.00 73.50 10143.00ASP CONC BASE CRS B25.0B
0017 1498000000-E 610  130 TON 80.00 10400.00 78.00 10140.00ASP CONC INTR CRS I19.0B
0018 1525000000-E SP   113 TON 85.00 9605.00 75.00 8475.00ASP CONC SURF CRS SF9.5A
0019 1560000000-E 620  20 TON 320.00 6400.00 300.00 6000.00ASP FOR PLANT MIX  PG64-22
0020 2000000000-N 806  10 EA  250.00 2500.00 200.00 2000.00RIGHT OF WAY MARKERS
0021 2286000000-N 840  3 EA  1500.00 4500.00 2000.00 6000.00MASNRY DRAINAGE STRUCT
0022 2366000000-N 840  1 EA  500.00 500.00 500.00 500.00FRAME W/2GRTS 840.24 STD
0023 2367000000-N 840  2 EA  500.00 1000.00 500.00 1000.00FRAME W/2GRTS 840.29 STD
0024 2556000000-E 846  65 LF  29.00 1885.00 22.00 1430.00SHOULDER BERM GUTTER
0025 2577000000-E 846  130 LF  35.00 4550.00 27.00 3510.00CONC EXPRESSWAY GUTTER
0026 3030000000-E 862  125 LF  13.90 1737.50 13.90 1737.50STL BM GUARDRAIL
0027 3150000000-N 862  5 EA  45.00 225.00 45.00 225.00ADDIT GUARDRAIL POSTS
0028 3215000000-N 862  4 EA  1250.00 5000.00 1250.00 5000.00GR ANCHOR TYPE III
0029 3270000000-N SP   4 EA  1600.00 6400.00 1600.00 6400.00GR ANCHOR TYPE 350
0030 3575000000-E SP   145 LF  15.75 2283.75 15.75 2283.75GENERIC FENCING ITEM (LF)

WOOD FENCE COMPLETE WITH POSTS
0031 3635000000-E 876  50 TON 16.50 825.00 30.00 1500.00PLAIN RIP RAP, CLASS II
0032 3649000000-E 876  5 TON 16.50 82.50 30.00 150.00PLAIN RIP RAP, CLASS B
0033 3656000000-E 876  265 SY  5.00 1325.00 3.00 795.00FILTER FABRIC FOR DRAINGE
0034 4400000000-E 1110  52 SF  15.00 780.00 15.00 780.00WORK ZONE SIGNS (STAT)
0035 4405000000-E 1110  96 SF  15.00 1440.00 15.00 1440.00WORK ZONE SIGNS (PORTABLE
0036 4410000000-E 1110  20 SF  15.00 300.00 10.00 200.00WORK ZONE SIGNS (BARRICDE
0037 4430000000-N 1130  54 EA  50.00 2700.00 55.00 2970.00DRUMS
0038 4435000000-N 1135  30 EA  10.00 300.00 25.00 750.00CONES
0039 4445000000-E 1145  40 LF  15.00 600.00 15.00 600.00BARRICADES (TYPE III)
0040 4450000000-N 1150  32 HR  50.00 1600.00 25.00 800.00FLAGGER



AUG 18, 2004 06:28 AM

TIP NO B-3614 2:00PM 5 /  6 013

BUNCOMBE

33165.3.2

AUG 17 2004 C200844
FED AID NO BRZ-1141(13)
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER HOMINY CREEK & APPROACHES ON SR-1141.

TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

ASHEVILLE,  NC

0.104 MI

MILLER ENGINEERING CO., INC.

MARION,  NC  

0041 4465000000-N 1160  1 EA  5000.00 5000.00 7500.00 7500.00TEMPORARY CRASH CUSHIONS
0042 4485000000-E 1170  70 LF  25.00 1750.00 25.00 1750.00PORT CONC BARRIER
0043 4810000000-E 1205  4,416 LF  0.25 1104.00 0.30 1324.80PAINT PVMT MARKINGS 4"
0044 4830000000-E 1205  172 LF  2.35 404.20 2.00 344.00PAINT PVT MKGS LINES 16"
0045 4835000000-E 1205  120 LF  3.25 390.00 3.00 360.00PAINT PVT MKG LINES 24"
0046 4840000000-N 1205  8 EA  30.00 240.00 25.00 200.00PAINT PVT MKG CHARACTER
0047 6000000000-E 1605  900 LF  2.25 2025.00 3.00 2700.00TEMPORARY SILT FENCE
0048 6006000000-E 1610  75 TON 35.00 2625.00 30.00 2250.00EROS CONTRL STONE CL A
0049 6009000000-E 1610  145 TON 35.00 5075.00 30.00 4350.00EROS CONTRL STONE CL B
0050 6012000000-E 1610  60 TON 35.00 2100.00 30.00 1800.00SEDIMENT CONTROL STONE
0051 6015000000-E 1615  1 ACR 1000.00 1000.00 1200.00 1200.00TEMPORARY MULCHING
0052 6018000000-E 1620  50 LB  5.00 250.00 10.00 500.00SEED FOR TEMP SEEDING
0053 6021000000-E 1620 0.25 TON 1000.00 250.00 2500.00 625.00FERT FOR TEMP SEEDING
0054 6030000000-E 1630  255 CY  15.00 3825.00 10.00 2550.00SILT EXCAVATION
0055 6036000000-E 1631  670 SY  3.00 2010.00 1.95 1306.50MATTING FOR EROS CONTROL
0056 6042000000-E 1632  60 LF  3.80 228.00 5.00 300.001/4" HARDWARE CLOTH
0057 6084000000-E 1660  1 ACR 3000.00 3000.00 2200.00 2200.00SEEDING AND MULCHING
0058 6087000000-E 1660 0.5 ACR 100.00 50.00 400.00 200.00MOWING
0059 6090000000-E 1661  50 LB  6.00 300.00 15.00 750.00SEED FOR REPAIR SEEDING
0060 6093000000-E 1661 0.25 TON 1200.00 300.00 3000.00 750.00FERT FOR REPAIR SEEDING
0061 6096000000-E 1662  50 LB  1.00 50.00 5.00 250.00SEED FOR SUPP SEEDING
0062 6108000000-E 1665 0.75 TON 330.00 247.50 800.00 600.00FERTILIZER TOPDRESSING
0063 6114000000-N SP   1 HR  50.00 50.00 150.00 150.00SPECIALIZED HAND MOWING
0064 6117000000-N 1675  8 EA  1.00 8.00 300.00 2400.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0065 8021000000-N SP  Lump Sum 15000.00 48000.00REMV EXIST STR **********
(14+24.50 -L-)

0066 8182000000-E 420 27.8 CY  1300.00 36140.00 1000.00 27800.00CLASS A CONCRETE (BRIDGE)
0067 8210000000-N 422 Lump Sum 30000.00 55000.00BRG APPR SLAB ***********

(14+24.50 -L-)
0068 8217000000-E 425  4,357 LB  0.90 3921.30 1.00 4357.00REINF STEEL (BRIDGE)
0069 8364000000-E 450  245 LF  60.00 14700.00 29.00 7105.00HP12X53 PILES
0070 8391000000-N 450  7 EA  125.00 875.00 100.00 700.00STEEL PILE POINTS
0071 8503000000-E 460 105.13 LF  130.00 13666.90 67.00 7043.71CONCRETE BARRIER RAIL
0072 8608000000-E 876  92 TON 30.00 2760.00 38.00 3496.00PLAIN RIP RAP II (2'-0")
0073 8622000000-E 876  103 SY  5.00 515.00 6.00 618.00FILTER FABRIC FOR DRAINAGE
0074 8657000000-N 430 Lump Sum 1400.00 3000.00ELASTOMERIC BEARINGS
0075 8762000000-E 430 578.65 LF  125.00 72331.25 108.00 62494.203'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 433210.90 TOTAL 501352.46CONTRACT TOTAL



AUG 18, 2004 06:28 AM

TIP NO B-3614 2:00PM 6 /  6 013

BUNCOMBE

33165.3.2

AUG 17 2004 C200844
FED AID NO BRZ-1141(13)
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER HOMINY CREEK & APPROACHES ON SR-1141.

 

0.104 MI

  

 

    SUB-TOTAL 241901.45 SUB-TOTAL 281738.55ROADWAY ITEMS
    SUB-TOTAL 191309.45 SUB-TOTAL 219613.91STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  377958.64R. E. BURNS & SONS CO., INC.
     2  399420.97OWLE CONSTRUCTION, LLC
     3  399852.95SIMPSON CONSTRUCTION CO., INC.
     4  433210.90TAYLOR & MURPHY CONSTRUCTION  CO., INC.
     5  501352.46MILLER ENGINEERING CO., INC.



AUG 18, 2004 06:28 AM

TIP NO B-3310 2:00PM 1 /  6 014

BUNCOMBE

32984.3.2

AUG 17 2004 C200906
FED AID NO BRZ-2173(4)
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER DILLINGHAM CREEK & APPROACHES ON SR-2173.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

0.418 MI

MILLER ENGINEERING CO., INC. TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

MARION,  NC ASHEVILLE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 56500.00 42000.00 65000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 20000.00 28000.00 46000.00REINF BRG APPR **********

(19+80.00)
0003 0043000000-N 226 Lump Sum 216000.00 217000.00 175000.00GRADING
0004 0050000000-E 226  1 ACR 100.00 100.00 1.00 1.00 505.00 505.00SUPP CLEARING & GRUBBING
0005 0134000000-E 240 3.5 CY  25.00 87.50 12.00 42.00 15.00 52.50DRAINAGE DITCH EXCAVATION
0006 0318000000-E 300  37 TON 20.00 740.00 35.00 1295.00 30.00 1110.00FNDATION MATL, MINOR STRS
0007 0343000000-E 310  148 LF  20.00 2960.00 28.00 4144.00 25.00 3700.0015" SIDE DRAIN PIPE
0008 0366000000-E 310  148 LF  26.00 3848.00 32.00 4736.00 25.00 3700.0015" RC PIPE CULV III
0009 0708000000-E 310  45 LF  26.00 1170.00 35.00 1575.00 25.00 1125.0015" BCCSP B 0.064"
0010 0806000000-E 310  4 EA  150.00 600.00 250.00 1000.00 250.00 1000.0015" BCCS ELB B 0.064"
0011 1121000000-E 520  500 TON 18.00 9000.00 22.00 11000.00 30.00 15000.00AGGREGATE BASE COURSE
0012 1220000000-E 545  200 TON 18.00 3600.00 20.00 4000.00 30.00 6000.00INCIDENTAL STONE BASE
0013 1275000000-E 600  370 GAL 2.75 1017.50 3.00 1110.00 2.75 1017.50PRIME COAT
0014 1489000000-E 610  785 TON 53.45 41958.25 54.80 43018.00 60.00 47100.00ASP CONC BASE CRS B25.0B
0015 1498000000-E 610  700 TON 51.25 35875.00 52.60 36820.00 60.00 42000.00ASP CONC INTR CRS I19.0B
0016 1514000000-E 610  810 TON 47.80 38718.00 48.00 38880.00 55.00 44550.00ASP CONC SURF CRS S9.5A
0017 1560000000-E 620  125 TON 290.00 36250.00 300.00 37500.00 300.00 37500.00ASP FOR PLANT MIX  PG64-22
0018 1693000000-E 654  10 TON 200.00 2000.00 175.00 1750.00 200.00 2000.00ASPH PM PAVEMENT REPAIR
0019 2000000000-N 806  37 EA  150.00 5550.00 200.00 7400.00 135.00 4995.00RIGHT OF WAY MARKERS
0020 2022000000-E 815 44.8 CY  10.00 448.00 10.00 448.00 20.00 896.00SUBDRAIN EXCAVATION
0021 2033000000-E 815 33.6 CY  20.00 672.00 28.00 940.80 40.00 1344.00SUBDRAIN FINE AGGREGATE
0022 2044000000-E 815  200 LF  6.00 1200.00 8.00 1600.00 5.00 1000.006" PERF SUBDRN PIPE
0023 2055000000-E 815  6 EA  25.00 150.00 30.00 180.00 5.00 30.006" SUBDRN Y,T,OR L
0024 2066000000-N 815  1 EA  350.00 350.00 200.00 200.00 150.00 150.00CONC PAD SUBDRN OUTLET
0025 2077000000-E 815  6 LF  15.00 90.00 10.00 60.00 10.00 60.006" OUTLET PIPE (SUBDRNS)
0026 2286000000-N 840  3 EA  2000.00 6000.00 1800.00 5400.00 1400.00 4200.00MASNRY DRAINAGE STRUCT
0027 2355000000-N 840  3 EA  600.00 1800.00 500.00 1500.00 500.00 1500.00FRAME W/GRATE 840.29 STD
0028 2556000000-E 846  340 LF  21.50 7310.00 25.00 8500.00 21.50 7310.00SHOULDER BERM GUTTER
0029 3030000000-E 862  600 LF  13.90 8340.00 13.90 8340.00 13.90 8340.00STL BM GUARDRAIL
0030 3150000000-N 862  5 EA  45.00 225.00 45.00 225.00 45.00 225.00ADDIT GUARDRAIL POSTS
0031 3215000000-N 862  4 EA  1200.00 4800.00 1200.00 4800.00 1200.00 4800.00GR ANCHOR TYPE III
0032 3270000000-N SP   4 EA  1600.00 6400.00 1600.00 6400.00 1600.00 6400.00GR ANCHOR TYPE 350
0033 3557000000-E 866  225 LF  1.00 225.00 1.00 225.00 1.00 225.00ADDITIONAL BARBED WIRE
0034 3559000000-E 866  225 LF  10.00 2250.00 10.00 2250.00 10.00 2250.00** STRAND BW FENCE W/ POSTS

(5)
0035 3563000000-E SP   165 LF  12.00 1980.00 12.00 1980.00 12.00 1980.00TEMP **" WW FENCE W/POSTS

(48")
0036 3565000000-E 866  1 EA  750.00 750.00 750.00 750.00 750.00 750.00DBL GATE **HIGH, **WIDE, **OPEN

(48" HIGH, 10' WIDE, 20' OPEN)
0037 3649000000-E 876  20 TON 25.00 500.00 35.00 700.00 20.75 415.00PLAIN RIP RAP, CLASS B
0038 3656000000-E 876  525 SY  2.50 1312.50 5.00 2625.00 5.00 2625.00FILTER FABRIC FOR DRAINGE



AUG 18, 2004 06:28 AM

TIP NO B-3310 2:00PM 2 /  6 014

BUNCOMBE

32984.3.2

AUG 17 2004 C200906
FED AID NO BRZ-2173(4)
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER DILLINGHAM CREEK & APPROACHES ON SR-2173.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

0.418 MI

MILLER ENGINEERING CO., INC. TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

MARION,  NC ASHEVILLE,  NC

0039 3659000000-N SP   2 EA  1000.00 2000.00 800.00 1600.00 250.00 500.00PREFORMED SCOUR HOLES
0040 4400000000-E 1110  98 SF  10.00 980.00 15.00 1470.00 15.00 1470.00WORK ZONE SIGNS (STAT)
0041 4405000000-E 1110  96 SF  5.00 480.00 10.00 960.00 15.00 1440.00WORK ZONE SIGNS (PORTABLE
0042 4410000000-E 1110  36 SF  5.00 180.00 10.00 360.00 15.00 540.00WORK ZONE SIGNS (BARRICDE
0043 4430000000-N 1130  70 EA  26.00 1820.00 55.00 3850.00 50.00 3500.00DRUMS
0044 4435000000-N 1135  20 EA  16.00 320.00 25.00 500.00 5.00 100.00CONES
0045 4445000000-E 1145  48 LF  12.00 576.00 15.00 720.00 10.29 493.92BARRICADES (TYPE III)
0046 4450000000-N 1150  384 HR  12.00 4608.00 15.00 5760.00 30.00 11520.00FLAGGER
0047 4475000000-N 1165  1 EA  9600.00 9600.00 7500.00 7500.00 5000.00 5000.00TRUCK MTD IMP ATTN 45 MPH
0048 4810000000-E 1205  36,960 LF  0.10 3696.00 0.13 4804.80 0.10 3696.00PAINT PVMT MARKINGS 4"
0049 6000000000-E 1605  1,025 LF  6.50 6662.50 4.50 4612.50 5.00 5125.00TEMPORARY SILT FENCE
0050 6006000000-E 1610  120 TON 25.00 3000.00 35.00 4200.00 30.00 3600.00EROS CONTRL STONE CL A
0051 6009000000-E 1610  460 TON 25.00 11500.00 35.00 16100.00 30.00 13800.00EROS CONTRL STONE CL B
0052 6012000000-E 1610  360 TON 25.00 9000.00 32.00 11520.00 30.00 10800.00SEDIMENT CONTROL STONE
0053 6015000000-E 1615 4.5 ACR 500.00 2250.00 1000.00 4500.00 1000.00 4500.00TEMPORARY MULCHING
0054 6018000000-E 1620  150 LB  5.00 750.00 9.00 1350.00 9.00 1350.00SEED FOR TEMP SEEDING
0055 6021000000-E 1620 0.75 TON 500.00 375.00 2000.00 1500.00 2000.00 1500.00FERT FOR TEMP SEEDING
0056 6024000000-E 1622  40 LF  15.00 600.00 18.00 720.00 10.00 400.00TEMPORARY SLOPE DRAINS
0057 6027000000-N 1622  3 EA  400.00 1200.00 150.00 450.00 250.00 750.00INLET PROTCN @ SLOPE DRNS
0058 6030000000-E 1630  1,000 CY  10.00 10000.00 10.00 10000.00 10.00 10000.00SILT EXCAVATION
0059 6036000000-E 1631  2,020 SY  3.00 6060.00 1.95 3939.00 1.95 3939.00MATTING FOR EROS CONTROL
0060 6042000000-E 1632  360 LF  3.80 1368.00 8.00 2880.00 3.80 1368.001/4" HARDWARE CLOTH
0061 6070000000-N SP   6 EA  450.00 2700.00 750.00 4500.00 1000.00 6000.00SPECIAL STILLING BASINS
0062 6084000000-E 1660  5 ACR 1100.00 5500.00 1795.00 8975.00 1795.00 8975.00SEEDING AND MULCHING
0063 6087000000-E 1660 2.5 ACR 50.00 125.00 200.00 500.00 200.00 500.00MOWING
0064 6090000000-E 1661  50 LB  100.00 5000.00 15.00 750.00 15.00 750.00SEED FOR REPAIR SEEDING
0065 6093000000-E 1661 0.25 TON 1000.00 250.00 3000.00 750.00 3000.00 750.00FERT FOR REPAIR SEEDING
0066 6096000000-E 1662  100 LB  1.00 100.00 5.00 500.00 5.00 500.00SEED FOR SUPP SEEDING
0067 6108000000-E 1665 3.75 TON 1000.00 3750.00 500.00 1875.00 500.00 1875.00FERTILIZER TOPDRESSING
0068 6114000000-N SP   2 HR  50.00 100.00 90.00 180.00 90.00 180.00SPECIALIZED HAND MOWING
0069 6117000000-N 1675  8 EA  1.00 8.00 400.00 3200.00 100.00 800.00RESPONSE FOR EROS CONTROL
0070 6123000000-E 1670 0.5 ACR 3000.00 1500.00 1200.00 600.00 1200.00 600.00REFORESTATION

STRUCTURE ITEMS

0071 8017000000-N SP  Lump Sum 35000.00 35000.00 70000.00CM&R TEMP ACCESS ***********
(19 + 80.00 -L-)

0072 8035000000-N 402 Lump Sum 12300.00 28500.00 30000.00REMV EXIST STR **********
(19 + 80.00 -L-)

0073 8096000000-E SP   40 LF  316.00 12640.00 250.00 10000.00 330.00 13200.00PILE EXCAVATION IN SOIL
0074 8097000000-E SP   25 LF  420.00 10500.00 450.00 11250.00 700.00 17500.00PILE EXCAVATION NOT IN SOIL
0075 8105540000-E SP   19 LF  185.00 3515.00 965.00 18335.00 730.00 13870.003'-6" DRILLD PIER IN SOIL
0076 8105640000-E SP   34 LF  1900.00 64600.00 2250.00 76500.00 2100.00 71400.003'-6" DRILLD PIER NO SOIL



AUG 18, 2004 06:28 AM

TIP NO B-3310 2:00PM 3 /  6 014

BUNCOMBE

32984.3.2

AUG 17 2004 C200906
FED AID NO BRZ-2173(4)
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER DILLINGHAM CREEK & APPROACHES ON SR-2173.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

0.418 MI

MILLER ENGINEERING CO., INC. TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

MARION,  NC ASHEVILLE,  NC

0077 8111400000-E SP   24 LF  193.00 4632.00 265.00 6360.00 250.00 6000.00PERM STL CASING FOR 3'-6" PIER
0078 8115000000-N SP   1 EA  2500.00 2500.00 4500.00 4500.00 5000.00 5000.00CROSSHOLE SONIC LOGGING
0079 8116000000-E SP   242 LF  12.00 2904.00 14.00 3388.00 20.00 4840.00CSL TUBES
0080 8121000000-N SP  Lump Sum 3000.00 6600.00 2500.00UNCL STR EXCAV STA *****

(19 + 80.00 -L-)
0081 8147000000-E 420  5,251 SF  23.50 123398.50 26.00 136526.00 22.00 115522.00REINF CONCRETE DECK SLAB
0082 8161000000-E 420  6,259 SF  0.52 3254.68 0.55 3442.45 1.30 8136.70GROOVING BRIDGE FLOORS
0083 8182000000-E 420  106 CY  700.00 74200.00 550.00 58300.00 500.00 53000.00CLASS A CONCRETE (BRIDGE)
0084 8210000000-N 422 Lump Sum 47500.00 41000.00 53000.00BRG APPR SLAB ***********

(19 + 80.00 -L-)
0085 8217000000-E 425  18,409 LB  1.00 18409.00 0.75 13806.75 0.90 16568.10REINF STEEL (BRIDGE)
0086 8238000000-E 425  1,548 LB  1.50 2322.00 1.35 2089.80 2.10 3250.80SPIRAL COL REINF STL BRG
0087 8262000000-E 430 670.59 LF  120.00 80470.80 117.00 78459.03 127.00 85164.9345" PRESTR CONCRETE GIRDR
0088 8364000000-E 450  365 LF  51.00 18615.00 28.00 10220.00 40.00 14600.00HP12X53 PILES
0089 8391000000-N 450  21 EA  150.00 3150.00 100.00 2100.00 100.00 2100.00STEEL PILE POINTS
0090 8503000000-E 460 274.92 LF  47.50 13058.70 40.00 10996.80 51.00 14020.92CONCRETE BARRIER RAIL
0091 8608000000-E 876  366 TON 1.00 366.00 38.00 13908.00 1.00 366.00PLAIN RIP RAP II (2'-0")
0092 8622000000-E 876  375 SY  2.50 937.50 6.00 2250.00 4.50 1687.50FILTER FABRIC FOR DRAINAGE
0093 8657000000-N 430 Lump Sum 5000.00 4100.00 2400.00ELASTOMERIC BEARINGS
0094 8692000000-N SP  Lump Sum 3700.00 4500.00 5000.00EVAZOTE JOINT SEALS

 

    TOTAL 1162808.43 TOTAL 1221652.93 TOTAL 1257303.87CONTRACT TOTAL

 

    SUB-TOTAL 616835.25 SUB-TOTAL 639521.10 SUB-TOTAL 648176.92ROADWAY ITEMS
    SUB-TOTAL 545973.18 SUB-TOTAL 582131.83 SUB-TOTAL 609126.95STRUCTURE ITEMS



AUG 18, 2004 06:28 AM

TIP NO B-3310 2:00PM 4 /  6 014

BUNCOMBE

32984.3.2

AUG 17 2004 C200906
FED AID NO BRZ-2173(4)
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER DILLINGHAM CREEK & APPROACHES ON SR-2173.

SIMPSON CONSTRUCTION CO.,
INC.

CLEVELAND,  TN

0.418 MI

R. E. BURNS & SONS CO., INC.

STATESVILLE,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 62500.00 68600.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 32000.00 25000.00REINF BRG APPR **********

(19+80.00)
0003 0043000000-N 226 Lump Sum 272300.00 275000.00GRADING
0004 0050000000-E 226  1 ACR 5000.00 5000.00 1.00 1.00SUPP CLEARING & GRUBBING
0005 0134000000-E 240 3.5 CY  30.00 105.00 30.00 105.00DRAINAGE DITCH EXCAVATION
0006 0318000000-E 300  37 TON 25.00 925.00 25.00 925.00FNDATION MATL, MINOR STRS
0007 0343000000-E 310  148 LF  30.00 4440.00 35.00 5180.0015" SIDE DRAIN PIPE
0008 0366000000-E 310  148 LF  30.00 4440.00 35.00 5180.0015" RC PIPE CULV III
0009 0708000000-E 310  45 LF  30.00 1350.00 35.00 1575.0015" BCCSP B 0.064"
0010 0806000000-E 310  4 EA  250.00 1000.00 250.00 1000.0015" BCCS ELB B 0.064"
0011 1121000000-E 520  500 TON 16.00 8000.00 18.00 9000.00AGGREGATE BASE COURSE
0012 1220000000-E 545  200 TON 18.00 3600.00 20.00 4000.00INCIDENTAL STONE BASE
0013 1275000000-E 600  370 GAL 2.80 1036.00 2.75 1017.50PRIME COAT
0014 1489000000-E 610  785 TON 58.50 45922.50 56.00 43960.00ASP CONC BASE CRS B25.0B
0015 1498000000-E 610  700 TON 52.50 36750.00 54.00 37800.00ASP CONC INTR CRS I19.0B
0016 1514000000-E 610  810 TON 49.00 39690.00 50.00 40500.00ASP CONC SURF CRS S9.5A
0017 1560000000-E 620  125 TON 319.00 39875.00 290.00 36250.00ASP FOR PLANT MIX  PG64-22
0018 1693000000-E 654  10 TON 150.00 1500.00 150.00 1500.00ASPH PM PAVEMENT REPAIR
0019 2000000000-N 806  37 EA  175.00 6475.00 135.00 4995.00RIGHT OF WAY MARKERS
0020 2022000000-E 815 44.8 CY  1.00 44.80 1.00 44.80SUBDRAIN EXCAVATION
0021 2033000000-E 815 33.6 CY  25.00 840.00 25.00 840.00SUBDRAIN FINE AGGREGATE
0022 2044000000-E 815  200 LF  20.00 4000.00 20.00 4000.006" PERF SUBDRN PIPE
0023 2055000000-E 815  6 EA  15.00 90.00 15.00 90.006" SUBDRN Y,T,OR L
0024 2066000000-N 815  1 EA  200.00 200.00 200.00 200.00CONC PAD SUBDRN OUTLET
0025 2077000000-E 815  6 LF  20.00 120.00 20.00 120.006" OUTLET PIPE (SUBDRNS)
0026 2286000000-N 840  3 EA  2500.00 7500.00 2500.00 7500.00MASNRY DRAINAGE STRUCT
0027 2355000000-N 840  3 EA  500.00 1500.00 600.00 1800.00FRAME W/GRATE 840.29 STD
0028 2556000000-E 846  340 LF  22.00 7480.00 22.00 7480.00SHOULDER BERM GUTTER
0029 3030000000-E 862  600 LF  15.00 9000.00 13.90 8340.00STL BM GUARDRAIL
0030 3150000000-N 862  5 EA  47.00 235.00 45.00 225.00ADDIT GUARDRAIL POSTS
0031 3215000000-N 862  4 EA  1350.00 5400.00 1200.00 4800.00GR ANCHOR TYPE III
0032 3270000000-N SP   4 EA  1700.00 6800.00 1600.00 6400.00GR ANCHOR TYPE 350
0033 3557000000-E 866  225 LF  1.00 225.00 1.00 225.00ADDITIONAL BARBED WIRE
0034 3559000000-E 866  225 LF  11.00 2475.00 10.00 2250.00** STRAND BW FENCE W/ POSTS

(5)
0035 3563000000-E SP   165 LF  12.50 2062.50 12.00 1980.00TEMP **" WW FENCE W/POSTS

(48")
0036 3565000000-E 866  1 EA  800.00 800.00 750.00 750.00DBL GATE **HIGH, **WIDE, **OPEN

(48" HIGH, 10' WIDE, 20' OPEN)
0037 3649000000-E 876  20 TON 60.00 1200.00 60.00 1200.00PLAIN RIP RAP, CLASS B
0038 3656000000-E 876  525 SY  3.00 1575.00 3.00 1575.00FILTER FABRIC FOR DRAINGE



AUG 18, 2004 06:28 AM

TIP NO B-3310 2:00PM 5 /  6 014

BUNCOMBE

32984.3.2

AUG 17 2004 C200906
FED AID NO BRZ-2173(4)
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER DILLINGHAM CREEK & APPROACHES ON SR-2173.

SIMPSON CONSTRUCTION CO.,
INC.

CLEVELAND,  TN

0.418 MI

R. E. BURNS & SONS CO., INC.

STATESVILLE,  NC  

0039 3659000000-N SP   2 EA  300.00 600.00 500.00 1000.00PREFORMED SCOUR HOLES
0040 4400000000-E 1110  98 SF  10.00 980.00 10.00 980.00WORK ZONE SIGNS (STAT)
0041 4405000000-E 1110  96 SF  11.00 1056.00 35.00 3360.00WORK ZONE SIGNS (PORTABLE
0042 4410000000-E 1110  36 SF  10.00 360.00 5.00 180.00WORK ZONE SIGNS (BARRICDE
0043 4430000000-N 1130  70 EA  70.00 4900.00 55.00 3850.00DRUMS
0044 4435000000-N 1135  20 EA  15.00 300.00 10.00 200.00CONES
0045 4445000000-E 1145  48 LF  25.00 1200.00 12.00 576.00BARRICADES (TYPE III)
0046 4450000000-N 1150  384 HR  16.00 6144.00 20.00 7680.00FLAGGER
0047 4475000000-N 1165  1 EA  3000.00 3000.00 3000.00 3000.00TRUCK MTD IMP ATTN 45 MPH
0048 4810000000-E 1205  36,960 LF  0.14 5174.40 0.10 3696.00PAINT PVMT MARKINGS 4"
0049 6000000000-E 1605  1,025 LF  3.50 3587.50 3.45 3536.25TEMPORARY SILT FENCE
0050 6006000000-E 1610  120 TON 44.00 5280.00 40.00 4800.00EROS CONTRL STONE CL A
0051 6009000000-E 1610  460 TON 44.00 20240.00 40.00 18400.00EROS CONTRL STONE CL B
0052 6012000000-E 1610  360 TON 30.00 10800.00 30.00 10800.00SEDIMENT CONTROL STONE
0053 6015000000-E 1615 4.5 ACR 1075.00 4837.50 1000.00 4500.00TEMPORARY MULCHING
0054 6018000000-E 1620  150 LB  9.50 1425.00 9.00 1350.00SEED FOR TEMP SEEDING
0055 6021000000-E 1620 0.75 TON 2125.00 1593.75 2000.00 1500.00FERT FOR TEMP SEEDING
0056 6024000000-E 1622  40 LF  12.00 480.00 12.00 480.00TEMPORARY SLOPE DRAINS
0057 6027000000-N 1622  3 EA  150.00 450.00 150.00 450.00INLET PROTCN @ SLOPE DRNS
0058 6030000000-E 1630  1,000 CY  5.00 5000.00 5.00 5000.00SILT EXCAVATION
0059 6036000000-E 1631  2,020 SY  2.10 4242.00 1.95 3939.00MATTING FOR EROS CONTROL
0060 6042000000-E 1632  360 LF  6.00 2160.00 3.80 1368.001/4" HARDWARE CLOTH
0061 6070000000-N SP   6 EA  550.00 3300.00 200.00 1200.00SPECIAL STILLING BASINS
0062 6084000000-E 1660  5 ACR 1925.00 9625.00 1795.00 8975.00SEEDING AND MULCHING
0063 6087000000-E 1660 2.5 ACR 212.00 530.00 200.00 500.00MOWING
0064 6090000000-E 1661  50 LB  16.00 800.00 15.00 750.00SEED FOR REPAIR SEEDING
0065 6093000000-E 1661 0.25 TON 3200.00 800.00 3000.00 750.00FERT FOR REPAIR SEEDING
0066 6096000000-E 1662  100 LB  5.25 525.00 5.00 500.00SEED FOR SUPP SEEDING
0067 6108000000-E 1665 3.75 TON 535.00 2006.25 500.00 1875.00FERTILIZER TOPDRESSING
0068 6114000000-N SP   2 HR  96.00 192.00 90.00 180.00SPECIALIZED HAND MOWING
0069 6117000000-N 1675  8 EA  110.00 880.00 100.00 800.00RESPONSE FOR EROS CONTROL
0070 6123000000-E 1670 0.5 ACR 1285.00 642.50 1200.00 600.00REFORESTATION

STRUCTURE ITEMS

0071 8017000000-N SP  Lump Sum 21000.00 35000.00CM&R TEMP ACCESS ***********
(19 + 80.00 -L-)

0072 8035000000-N 402 Lump Sum 30000.00 15000.00REMV EXIST STR **********
(19 + 80.00 -L-)

0073 8096000000-E SP   40 LF  330.00 13200.00 320.00 12800.00PILE EXCAVATION IN SOIL
0074 8097000000-E SP   25 LF  345.00 8625.00 320.00 8000.00PILE EXCAVATION NOT IN SOIL
0075 8105540000-E SP   19 LF  135.00 2565.00 320.00 6080.003'-6" DRILLD PIER IN SOIL
0076 8105640000-E SP   34 LF  1825.00 62050.00 1650.00 56100.003'-6" DRILLD PIER NO SOIL



AUG 18, 2004 06:28 AM

TIP NO B-3310 2:00PM 6 /  6 014

BUNCOMBE

32984.3.2

AUG 17 2004 C200906
FED AID NO BRZ-2173(4)
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER DILLINGHAM CREEK & APPROACHES ON SR-2173.

SIMPSON CONSTRUCTION CO.,
INC.

CLEVELAND,  TN

0.418 MI

R. E. BURNS & SONS CO., INC.

STATESVILLE,  NC  

0077 8111400000-E SP   24 LF  225.00 5400.00 180.00 4320.00PERM STL CASING FOR 3'-6" PIER
0078 8115000000-N SP   1 EA  4900.00 4900.00 2000.00 2000.00CROSSHOLE SONIC LOGGING
0079 8116000000-E SP   242 LF  15.00 3630.00 6.00 1452.00CSL TUBES
0080 8121000000-N SP  Lump Sum 2500.00 1000.00UNCL STR EXCAV STA *****

(19 + 80.00 -L-)
0081 8147000000-E 420  5,251 SF  24.60 129174.60 26.00 136526.00REINF CONCRETE DECK SLAB
0082 8161000000-E 420  6,259 SF  0.40 2503.60 0.50 3129.50GROOVING BRIDGE FLOORS
0083 8182000000-E 420  106 CY  615.00 65190.00 1000.00 106000.00CLASS A CONCRETE (BRIDGE)
0084 8210000000-N 422 Lump Sum 49600.00 60000.00BRG APPR SLAB ***********

(19 + 80.00 -L-)
0085 8217000000-E 425  18,409 LB  0.80 14727.20 1.50 27613.50REINF STEEL (BRIDGE)
0086 8238000000-E 425  1,548 LB  1.82 2817.36 3.00 4644.00SPIRAL COL REINF STL BRG
0087 8262000000-E 430 670.59 LF  120.00 80470.80 183.00 122717.9745" PRESTR CONCRETE GIRDR
0088 8364000000-E 450  365 LF  47.00 17155.00 50.00 18250.00HP12X53 PILES
0089 8391000000-N 450  21 EA  110.00 2310.00 150.00 3150.00STEEL PILE POINTS
0090 8503000000-E 460 274.92 LF  55.00 15120.60 65.00 17869.80CONCRETE BARRIER RAIL
0091 8608000000-E 876  366 TON 17.00 6222.00 33.00 12078.00PLAIN RIP RAP II (2'-0")
0092 8622000000-E 876  375 SY  3.50 1312.50 3.00 1125.00FILTER FABRIC FOR DRAINAGE
0093 8657000000-N 430 Lump Sum 1920.00 3000.00ELASTOMERIC BEARINGS
0094 8692000000-N SP  Lump Sum 4000.00 6000.00EVAZOTE JOINT SEALS

 

    TOTAL 1267960.36 TOTAL 1372039.32CONTRACT TOTAL

 

    SUB-TOTAL 721566.70 SUB-TOTAL 708183.55ROADWAY ITEMS
    SUB-TOTAL 546393.66 SUB-TOTAL 663855.77STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1162808.43DANE CONSTRUCTION, INC.
     2  1221652.93MILLER ENGINEERING CO., INC.
     3  1257303.87TAYLOR & MURPHY CONSTRUCTION  CO., INC.
     4  1267960.36SIMPSON CONSTRUCTION CO., INC.
     5  1372039.32R. E. BURNS & SONS CO., INC.



AUG 18, 2004 06:28 AM

TIP NO B-3616 2:00PM 1 /  3 015

BUNCOMBE

33166.3.1

AUG 17 2004 C200908
FED AID NO BRZ-1319(15)
GRADING, DRAINAGE, PAVING & CULVERT.

CULVERT ON TRIBUTARY TO MILL CREEK & APPROACHES ON SR-1319.

MILLER ENGINEERING CO., INC.

MARION,  NC

0.108 MI

TENNOCA CONSTRUCTION CO. TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

CANDLER,  NC ASHEVILLE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 22000.00 28000.00 30000.00MOBILIZATION
0002 0043000000-N 226 Lump Sum 67000.00 65150.00 50000.00GRADING
0003 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 5.00 5.00SUPP CLEARING & GRUBBING
0004 0134000000-E 240  80 CY  10.00 800.00 10.00 800.00 16.00 1280.00DRAINAGE DITCH EXCAVATION
0005 0318000000-E 300  40 TON 35.00 1400.00 25.00 1000.00 35.00 1400.00FNDATION MATL, MINOR STRS
0006 0366000000-E 310  100 LF  25.00 2500.00 35.00 3500.00 28.00 2800.0015" RC PIPE CULV III
0007 0372000000-E 310  272 LF  28.00 7616.00 40.00 10880.00 35.00 9520.0018" RC PIPE CULV III
0008 0995000000-E 340  48 LF  10.00 480.00 10.00 480.00 17.00 816.00PIPE REMOVAL
0009 1121000000-E 520  22 TON 22.00 484.00 25.00 550.00 50.00 1100.00AGGREGATE BASE COURSE
0010 1220000000-E 545  100 TON 22.00 2200.00 25.00 2500.00 30.00 3000.00INCIDENTAL STONE BASE
0011 1489000000-E 610  400 TON 64.25 25700.00 66.65 26660.00 70.00 28000.00ASP CONC BASE CRS B25.0B
0012 1498000000-E 610  225 TON 64.00 14400.00 66.50 14962.50 70.00 15750.00ASP CONC INTR CRS I19.0B
0013 1525000000-E SP   195 TON 69.00 13455.00 72.15 14069.25 75.00 14625.00ASP CONC SURF CRS SF9.5A
0014 1560000000-E 620  41 TON 300.00 12300.00 304.50 12484.50 325.00 13325.00ASP FOR PLANT MIX  PG64-22
0015 1693000000-E 654  17 TON 175.00 2975.00 150.00 2550.00 225.00 3825.00ASPH PM PAVEMENT REPAIR
0016 2000000000-N 806  16 EA  200.00 3200.00 200.00 3200.00 160.00 2560.00RIGHT OF WAY MARKERS
0017 2264000000-E 840 0.1 CY  1000.00 100.00 1500.00 150.00 2500.00 250.00PIPE PLUGS
0018 2286000000-N 840  3 EA  1500.00 4500.00 2500.00 7500.00 1600.00 4800.00MASNRY DRAINAGE STRUCT
0019 2364200000-N 840  3 EA  500.00 1500.00 500.00 1500.00 500.00 1500.00FRAME W/2GRTS 840.20 STD
0020 2577000000-E 846  355 LF  38.00 13490.00 22.00 7810.00 39.00 13845.00CONC EXPRESSWAY GUTTER
0021 2830000000-N 858  1 EA  1000.00 1000.00 250.00 250.00 800.00 800.00ADJ MANHOLES
0022 2845000000-N 858  2 EA  750.00 1500.00 200.00 400.00 800.00 1600.00ADJ METER OR VALVE BOXES
0023 3030000000-E 862  350 LF  15.15 5302.50 14.70 5145.00 15.50 5425.00STL BM GUARDRAIL
0024 3150000000-N 862  5 EA  45.00 225.00 47.25 236.25 50.00 250.00ADDIT GUARDRAIL POSTS
0025 3270000000-N SP   4 EA  1650.00 6600.00 1732.50 6930.00 1830.00 7320.00GR ANCHOR TYPE 350
0026 3628000000-E 876  65 TON 37.00 2405.00 35.00 2275.00 35.00 2275.00PLAIN RIP RAP, CLASS I
0027 3649000000-E 876  7 TON 37.00 259.00 35.00 245.00 40.00 280.00PLAIN RIP RAP, CLASS B
0028 3656000000-E 876  350 SY  5.00 1750.00 3.00 1050.00 5.00 1750.00FILTER FABRIC FOR DRAINGE
0029 4400000000-E 1110  359 SF  10.00 3590.00 10.50 3769.50 10.00 3590.00WORK ZONE SIGNS (STAT)
0030 4410000000-E 1110  94 SF  10.00 940.00 10.50 987.00 10.00 940.00WORK ZONE SIGNS (BARRICDE
0031 4425000000-N 1125  4 EA  25.00 100.00 50.00 200.00 20.00 80.00WARNING FLAG SETS
0032 4430000000-N 1130  25 EA  55.00 1375.00 60.00 1500.00 50.00 1250.00DRUMS
0033 4435000000-N 1135  15 EA  25.00 375.00 20.00 300.00 10.00 150.00CONES
0034 4445000000-E 1145  96 LF  15.00 1440.00 15.00 1440.00 15.00 1440.00BARRICADES (TYPE III)
0035 4450000000-N 1150  80 HR  15.00 1200.00 15.00 1200.00 50.00 4000.00FLAGGER
0036 4810000000-E 1205  4,702 LF  0.22 1034.44 0.26 1222.52 0.24 1128.48PAINT PVMT MARKINGS 4"
0037 4830000000-E 1205  90 LF  2.50 225.00 3.15 283.50 2.75 247.50PAINT PVT MKGS LINES 16"
0038 4835000000-E 1205  70 LF  3.50 245.00 4.20 294.00 3.90 273.00PAINT PVT MKG LINES 24"
0039 4840000000-N 1205  4 EA  32.50 130.00 52.50 210.00 36.00 144.00PAINT PVT MKG CHARACTER
0040 5300000000-E 1505  52 TON 29.00 1508.00 22.00 1144.00 28.00 1456.00FND CONDIT MAT CL *******

(VI)



AUG 18, 2004 06:28 AM

TIP NO B-3616 2:00PM 2 /  3 015

BUNCOMBE

33166.3.1

AUG 17 2004 C200908
FED AID NO BRZ-1319(15)
GRADING, DRAINAGE, PAVING & CULVERT.

CULVERT ON TRIBUTARY TO MILL CREEK & APPROACHES ON SR-1319.

MILLER ENGINEERING CO., INC.

MARION,  NC

0.108 MI

TENNOCA CONSTRUCTION CO. TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

CANDLER,  NC ASHEVILLE,  NC

0041 5306000000-E SP   52 TON 31.00 1612.00 22.00 1144.00 28.00 1456.00BEDDING MATL, CL ********
(IV)

0042 5360000000-E 1510 447.2 LF  45.00 20124.00 30.00 13416.00 55.00 24596.006" DI WATER PIPE  PC 350
0043 5384000000-E 1510 528.8 LF  65.00 34372.00 100.00 52880.00 85.00 44948.0016" DI WATER PIPE PC ****

(250)
0044 5414000000-E 1510  14 LF  30.00 420.00 30.00 420.00 32.00 448.003/4"CU WATER PIPE TYPE K
0045 5480000000-E 1510  3,465 LB  6.75 23388.75 4.00 13860.00 5.25 18191.25DI H2O FITTINGS 250# MIN
0046 5510000000-E 1510  3 EA  96.00 288.00 150.00 450.00 53.00 159.003/4" CORPORATION STOP
0047 5540000000-E 1510  7 EA  645.00 4515.00 700.00 4900.00 650.00 4550.006" GATE V&VB 200# WP
0048 5564000000-E SP   1 EA  3320.00 3320.00 5000.00 5000.00 3900.00 3900.00**" BUTTERFLY V&VB

(16")
0049 5582000000-E 1510  1 EA  245.00 245.00 200.00 200.00 350.00 350.00**"X **" TAPPING SADDLE

(16", 3/4")
0050 5582000000-E 1510  2 EA  195.00 390.00 200.00 400.00 225.00 450.00**"X **" TAPPING SADDLE

(6", 3/4")
0051 5648000000-N 1510  3 EA  725.00 2175.00 600.00 1800.00 525.00 1575.00RELOCATE EXIST WAT METER
0052 5666000000-E 1510  1 EA  2475.00 2475.00 2500.00 2500.00 1500.00 1500.00FIRE HYDRANT, *****# WP

(200#)
0053 5672000000-N 1510  1 EA  2200.00 2200.00 1500.00 1500.00 1100.00 1100.00RELOCATE EXIST FIRE HYD
0054 5810000000-E 1530  518 LF  17.60 9116.80 12.00 6216.00 13.00 6734.00FIL OR REMV 16" PIPE, ***

(DI)
0055 6000000000-E 1605  370 LF  5.00 1850.00 4.00 1480.00 5.00 1850.00TEMPORARY SILT FENCE
0056 6006000000-E 1610  75 TON 32.00 2400.00 35.00 2625.00 30.00 2250.00EROS CONTRL STONE CL A
0057 6009000000-E 1610  160 TON 32.00 5120.00 35.00 5600.00 30.00 4800.00EROS CONTRL STONE CL B
0058 6012000000-E 1610  70 TON 30.00 2100.00 25.00 1750.00 40.00 2800.00SEDIMENT CONTROL STONE
0059 6015000000-E 1615 1.5 ACR 1100.00 1650.00 1155.00 1732.50 1000.00 1500.00TEMPORARY MULCHING
0060 6018000000-E 1620  50 LB  10.00 500.00 10.50 525.00 5.00 250.00SEED FOR TEMP SEEDING
0061 6021000000-E 1620 0.25 TON 2500.00 625.00 2625.00 656.25 1000.00 250.00FERT FOR TEMP SEEDING
0062 6030000000-E 1630  335 CY  10.00 3350.00 5.00 1675.00 12.00 4020.00SILT EXCAVATION
0063 6036000000-E 1631  835 SY  1.85 1544.75 1.94 1619.90 3.00 2505.00MATTING FOR EROS CONTROL
0064 6042000000-E 1632  60 LF  15.00 900.00 6.00 360.00 3.80 228.001/4" HARDWARE CLOTH
0065 6045000000-E SP   140 LF  40.00 5600.00 31.50 4410.00 30.00 4200.00**" TEMPORARY PIPE

(24")
0066 6069000000-E 1638  34 CY  25.00 850.00 31.50 1071.00 30.00 1020.00STILLING BASINS
0067 6084000000-E 1660 1.5 ACR 1895.00 2842.50 1989.75 2984.63 2000.00 3000.00SEEDING AND MULCHING
0068 6087000000-E 1660  1 ACR 300.00 300.00 315.00 315.00 100.00 100.00MOWING
0069 6090000000-E 1661  50 LB  15.00 750.00 15.75 787.50 6.00 300.00SEED FOR REPAIR SEEDING
0070 6093000000-E 1661 0.25 TON 3000.00 750.00 3150.00 787.50 1200.00 300.00FERT FOR REPAIR SEEDING
0071 6096000000-E 1662  50 LB  5.00 250.00 5.25 262.50 1.00 50.00SEED FOR SUPP SEEDING
0072 6111000000-E SP   85 LF  50.00 4250.00 31.50 2677.50 35.00 2975.00IMPERVIOUS DIKE
0073 6114000000-N SP  1.5 HR  90.00 135.00 94.50 141.75 50.00 75.00SPECIALIZED HAND MOWING
0074 6117000000-N 1675  8 EA  300.00 2400.00 105.00 840.00 1.00 8.00RESPONSE FOR EROS CONTROL



AUG 18, 2004 06:28 AM

TIP NO B-3616 2:00PM 3 /  3 015

BUNCOMBE

33166.3.1

AUG 17 2004 C200908
FED AID NO BRZ-1319(15)
GRADING, DRAINAGE, PAVING & CULVERT.

CULVERT ON TRIBUTARY TO MILL CREEK & APPROACHES ON SR-1319.

MILLER ENGINEERING CO., INC.

MARION,  NC

0.108 MI

TENNOCA CONSTRUCTION CO. TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

CANDLER,  NC ASHEVILLE,  NC

CULVERT ITEMS

0075 8056000000-N 402 Lump Sum 12000.00 5250.00 75000.00REMV EXIST STR **********
(12+02.00 -L-)

0076 8126000000-N 414 Lump Sum 20000.00 15750.00 10000.00CULV EXCAV @ ************
(12+02.00 -L-)

0077 8133000000-E 414  180 TON 32.00 5760.00 31.50 5670.00 30.00 5400.00FND CONDIT MAT, BOX CULV
0078 8196000000-E 420 237.6 CY  450.00 106920.00 519.75 123492.60 400.00 95040.00CLASS A CONCRETE (CULV)
0079 8245000000-E 425  46,926 LB  0.65 30501.90 1.31 61473.06 1.00 46926.00REINF STEEL (CULVERT)

 

    TOTAL 545295.64 TOTAL 581451.71 TOTAL 607604.23CONTRACT TOTAL

 

    SUB-TOTAL 370113.74 SUB-TOTAL 369816.05 SUB-TOTAL 375238.23ROADWAY ITEMS
    SUB-TOTAL 175181.90 SUB-TOTAL 211635.66 SUB-TOTAL 232366.00CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  545295.64MILLER ENGINEERING CO., INC.
     2  581451.71TENNOCA CONSTRUCTION CO.
     3  607604.23TAYLOR & MURPHY CONSTRUCTION  CO., INC.



AUG 18, 2004 06:28 AM

TIP NO B-3475 2:00PM 1 /  4 016

HENDERSON

33093.3.1

AUG 17 2004 C200842
FED AID NO BRSTP-1127(8)
GRADING, DRAINAGE, PAVING & CULVERT.

CULVERT ON WASH CREEK AND APPROACHED ON SR-1127 (KANUGA RD) IN HENDERSONVILLE.

TENNOCA CONSTRUCTION CO.

CANDLER,  NC

0.095 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 30000.00MOBILIZATION
0002 0043000000-N 226 Lump Sum 190000.00GRADING
0003 0057000000-E 226  100 CY  5.00 500.00UNDERCUT EXCAVATION
0004 0318000000-E 300  62 TON 30.00 1860.00FNDATION MATL, MINOR STRS
0005 0366000000-E 310  240 LF  47.00 11280.0015" RC PIPE CULV III
0006 0372000000-E 310  4 LF  57.00 228.0018" RC PIPE CULV III
0007 0378000000-E 310  328 LF  67.00 21976.0024" RC PIPE CULV III
0008 0744000000-E 310  8 LF  70.00 560.0048" BCCSP B 0.109"
0009 0995000000-E 340  105 LF  5.00 525.00PIPE REMOVAL
0010 0996000000-N 350  2 EA  150.00 300.00PIPE CLEAN-OUT
0011 1220000000-E 545  150 TON 18.00 2700.00INCIDENTAL STONE BASE
0012 1330000000-E 607  100 SY  43.70 4370.00INCIDENTAL MILLING
0013 1489000000-E 610  230 TON 71.90 16537.00ASP CONC BASE CRS B25.0B
0014 1498000000-E 610  160 TON 72.70 11632.00ASP CONC INTR CRS I19.0B
0015 1519000000-E 610  840 TON 48.30 40572.00ASP CONC SURF CRS S9.5B
0016 1560000000-E 620  73 TON 275.00 20075.00ASP FOR PLANT MIX  PG64-22
0017 1693000000-E 654  290 TON 75.00 21750.00ASPH PM PAVEMENT REPAIR
0018 2022000000-E 815 22.4 CY  1.00 22.40SUBDRAIN EXCAVATION
0019 2033000000-E 815 16.8 CY  25.00 420.00SUBDRAIN FINE AGGREGATE
0020 2044000000-E 815  100 LF  15.00 1500.006" PERF SUBDRN PIPE
0021 2055000000-E 815  3 EA  10.00 30.006" SUBDRN Y,T,OR L
0022 2066000000-N 815  1 EA  175.00 175.00CONC PAD SUBDRN OUTLET
0023 2077000000-E 815  6 LF  10.00 60.006" OUTLET PIPE (SUBDRNS)
0024 2099000000-E 816  100 LF  20.00 2000.00SHOULDER DRAIN
0025 2253000000-E 840 1.1 CY  800.00 880.00PIPE COLLARS
0026 2264000000-E 840 0.2 CY  1000.00 200.00PIPE PLUGS
0027 2286000000-N 840  17 EA  1400.00 23800.00MASNRY DRAINAGE STRUCT
0028 2364000000-N 840  3 EA  305.00 915.00FRAME W/2GRTS 840.16 STD
0029 2374000000-N 840  3 EA  345.00 1035.00FRAME-GRT-HD 840.03 **

(E)
0030 2374000000-N 840  3 EA  355.00 1065.00FRAME-GRT-HD 840.03 **

(F)
0031 2374000000-N 840  6 EA  355.00 2130.00FRAME-GRT-HD 840.03 **

(G)
0032 2396000000-N 840  2 EA  220.00 440.00FRAME W/COVER STD 840.54
0033 2451000000-N 840  3 EA  350.00 1050.00CONC APRON FOR DROP INLET
0034 2549000000-E 846  750 LF  18.60 13950.002'-6"CONC CURB & GUTTER
0035 2591000000-E 848  390 SY  34.20 13338.004" CONCRETE SIDEWALK
0036 2598000000-E 848  50 SY  117.60 5880.00CONCRETE WHEELCHAIR RAMP
0037 2612000000-E 848  120 SY  49.80 5976.006" CONCRETE DRIVEWAY
0038 2647000000-E 852  140 SY  54.00 7560.005" MONO CONC ISLANDS (SURF MTD)
0039 2830000000-N 858  10 EA  400.00 4000.00ADJ MANHOLES



AUG 18, 2004 06:28 AM

TIP NO B-3475 2:00PM 2 /  4 016

HENDERSON

33093.3.1

AUG 17 2004 C200842
FED AID NO BRSTP-1127(8)
GRADING, DRAINAGE, PAVING & CULVERT.

CULVERT ON WASH CREEK AND APPROACHED ON SR-1127 (KANUGA RD) IN HENDERSONVILLE.

TENNOCA CONSTRUCTION CO.

CANDLER,  NC

0.095 MI

  

0040 2845000000-N 858  8 EA  250.00 2000.00ADJ METER OR VALVE BOXES
0041 3628000000-E 876  25 TON 50.00 1250.00PLAIN RIP RAP, CLASS I
0042 3656000000-E 876  325 SY  2.00 650.00FILTER FABRIC FOR DRAINGE
0043 4400000000-E 1110  492 SF  16.00 7872.00WORK ZONE SIGNS (STAT)
0044 4405000000-E 1110  180 SF  14.00 2520.00WORK ZONE SIGNS (PORTABLE
0045 4410000000-E 1110  32 SF  12.00 384.00WORK ZONE SIGNS (BARRICDE
0046 4425000000-N 1125  7 EA  30.00 210.00WARNING FLAG SETS
0047 4430000000-N 1130  60 EA  40.00 2400.00DRUMS
0048 4435000000-N 1135  50 EA  15.00 750.00CONES
0049 4445000000-E 1145  80 LF  12.00 960.00BARRICADES (TYPE III)
0050 4450000000-N 1150  272 HR  14.00 3808.00FLAGGER
0051 4460000000-N 1155  2 EA  150.00 300.00WARNING LIGHTS (TYPE B)
0052 4615000000-E 1205  1,046 LF  1.65 1725.90REM TAPE PVMT MRKINGS 4"
0053 4635000000-E 1205  61 LF  11.00 671.00REM TAPE PVMT MRKINGS 24"
0054 4650000000-N 1251  68 EA  6.60 448.80TEMP RAISED PVMT MRKS
0055 4686000000-E 1205  1,190 LF  1.65 1963.50THERMO PVT MKG LINES 4"120
0056 4710000000-E 1205  36 LF  22.00 792.0024"WIDE THERMO 120 MILS
0057 4725000000-E 1205  8 EA  110.00 880.00THERMO PVT SYMBOL 90MILS
0058 4810000000-E 1205  5,207 LF  0.55 2863.85PAINT PVMT MARKINGS 4"
0059 4835000000-E 1205  72 LF  3.30 237.60PAINT PVT MKG LINES 24"
0060 4845000000-N 1205  16 EA  55.00 880.00PAINT PVT MKG SYMBOL
0061 4850000000-E 1205  300 LF  1.65 495.00LINE REMOVAL 4" WIDE
0062 4900000000-N 1252  32 EA  6.60 211.20PERM RAISED PVMT MARKERS
0063 5300000000-E 1505  44 TON 30.00 1320.00FND CONDIT MAT CL *******

(VI)
0064 5306000000-E SP   44 TON 30.00 1320.00BEDDING MATL, CL ********

(VI)
0065 5318000000-E 1505  1 TON 250.00 250.00PVMT REPAIR UTILITY WORK
0066 5360000000-E 1510  510 LF  22.00 11220.006" DI WATER PIPE  PC 350
0067 5414000000-E 1510  120 LF  15.00 1800.003/4"CU WATER PIPE TYPE K
0068 5480000000-E 1510  850 LB  4.00 3400.00DI H2O FITTINGS 250# MIN
0069 5510000000-E 1510  3 EA  75.00 225.003/4" CORPORATION STOP
0070 5540000000-E 1510  3 EA  600.00 1800.006" GATE V&VB 200# WP
0071 5582000000-E 1510  3 EA  125.00 375.00**"X **" TAPPING SADDLE

(6" X 3/4")
0072 5648000000-N 1510  3 EA  400.00 1200.00RELOCATE EXIST WAT METER
0073 5672000000-N 1510  1 EA  750.00 750.00RELOCATE EXIST FIRE HYD
0074 5726000000-E 1520  209 LF  48.00 10032.008" DI SEWER PIPE  PC 350
0075 5775000000-E 1525  2 EA  1500.00 3000.004'DIA PC SS MH 0-6'
0076 5780000000-E 1525  1 LF  95.00 95.00PC CONC MH WALL *'D 6'+

(4')
0077 5798000000-E 1530  306 LF  7.50 2295.00FIL OR REMV **" PIPE, ***

(8", TC SEWER)



AUG 18, 2004 06:28 AM

TIP NO B-3475 2:00PM 3 /  4 016

HENDERSON

33093.3.1

AUG 17 2004 C200842
FED AID NO BRSTP-1127(8)
GRADING, DRAINAGE, PAVING & CULVERT.

CULVERT ON WASH CREEK AND APPROACHED ON SR-1127 (KANUGA RD) IN HENDERSONVILLE.

TENNOCA CONSTRUCTION CO.

CANDLER,  NC

0.095 MI

  

0078 5882000000-N SP   2 EA  3500.00 7000.00GENERIC UTILITY ITEM (EA)
STEEL H-PILE PIER

0079 5888000000-E SP   100 LF  54.00 5400.00GENERIC UTILITY ITEM (LF)
8" DI RIGID RESTRAINED JOINT SEWER PIPE, PC 350

0080 6000000000-E 1605  340 LF  3.00 1020.00TEMPORARY SILT FENCE
0081 6006000000-E 1610  150 TON 30.00 4500.00EROS CONTRL STONE CL A
0082 6009000000-E 1610  130 TON 30.00 3900.00EROS CONTRL STONE CL B
0083 6012000000-E 1610  180 TON 30.00 5400.00SEDIMENT CONTROL STONE
0084 6015000000-E 1615 0.5 ACR 1284.00 642.00TEMPORARY MULCHING
0085 6018000000-E 1620  50 LB  10.70 535.00SEED FOR TEMP SEEDING
0086 6021000000-E 1620 0.25 TON 2675.00 668.75FERT FOR TEMP SEEDING
0087 6030000000-E 1630  210 CY  4.00 840.00SILT EXCAVATION
0088 6036000000-E 1631  465 SY  2.09 971.85MATTING FOR EROS CONTROL
0089 6042000000-E 1632  460 LF  3.00 1380.001/4" HARDWARE CLOTH
0090 6069000000-E 1638  40 CY  16.00 640.00STILLING BASINS
0091 6084000000-E 1660 0.5 ACR 2247.00 1123.50SEEDING AND MULCHING
0092 6087000000-E 1660 0.5 ACR 428.00 214.00MOWING
0093 6090000000-E 1661  50 LB  16.05 802.50SEED FOR REPAIR SEEDING
0094 6093000000-E 1661 0.25 TON 3210.00 802.50FERT FOR REPAIR SEEDING
0095 6096000000-E 1662  50 LB  5.35 267.50SEED FOR SUPP SEEDING
0096 6108000000-E 1665 0.25 TON 535.00 133.75FERTILIZER TOPDRESSING
0097 6111000000-E SP   325 LF  44.94 14605.50IMPERVIOUS DIKE
0098 6114000000-N SP   1 HR  96.30 96.30SPECIALIZED HAND MOWING
0099 6117000000-N 1675  8 EA  107.00 856.00RESPONSE FOR EROS CONTROL
0100 7060000000-E 1705  735 LF  2.14 1572.90SIGNAL CABLE
0101 7120000000-E 1705  13 EA  845.30 10988.90VEHICLE SIGNAL HD (12", 3 SECT)
0102 7144000000-E 1705  3 EA  1166.30 3498.90VEHICLE SIGNAL HD (12", 5 SECT)
0103 7264000000-E 1710  90 LF  2.03 182.70MESSENGER CABLE (3/8")
0104 7288000000-E 1715  77 LF  96.30 7415.10TRENCHING (PAVED)
0105 7300000000-E 1715  188 LF  3.21 603.48TRENCHING (UNPAVED)
0106 7324000000-N 1716  7 EA  203.30 1423.10JUNCTION BOX (STANDARD SIZE)
0107 7360000000-N 1720  2 EA  802.50 1605.00WOOD POLE
0108 7372000000-N 1721  2 EA  256.80 513.60GUY ASSEMBLY
0109 7408000000-E 1722  1 EA  331.70 331.701" RISER WITH WEATHERHEAD
0110 7420000000-E 1722  2 EA  454.75 909.502" RISER WITH WEATHERHEAD
0111 7444000000-E 1725  1,254 LF  8.45 10596.30INDUCTIVE LOOP SAWCUT
0112 7456000000-E 1726  1,040 LF  2.41 2506.40LEAD-IN CABLE
0113 7980000000-N SP   2 EA  13803.00 27606.00GENERIC SIGNAL ITEM (EA)

INSTALL CONTROLLER W/ CABINET (TYPE 2070L, POLE
MOUNTED)

0114 7980000000-N SP   6 EA  203.30 1219.80GENERIC SIGNAL ITEM (EA)
INSTALL DETECTOR CARD (TYPE   2070L)



AUG 18, 2004 06:28 AM

TIP NO B-3475 2:00PM 4 /  4 016

HENDERSON

33093.3.1

AUG 17 2004 C200842
FED AID NO BRSTP-1127(8)
GRADING, DRAINAGE, PAVING & CULVERT.

CULVERT ON WASH CREEK AND APPROACHED ON SR-1127 (KANUGA RD) IN HENDERSONVILLE.

TENNOCA CONSTRUCTION CO.

CANDLER,  NC

0.095 MI

  

CULVERT ITEMS

0115 8056000000-N 402 Lump Sum 11550.00REMV EXIST STR **********
(14+82.00 -L-)

0116 8126000000-N 414 Lump Sum 9350.00CULV EXCAV @ ************
(14+82.00 -L-)

0117 8133000000-E 414  147 TON 38.50 5659.50FND CONDIT MAT, BOX CULV
0118 8196000000-E 420 247.5 CY  618.75 153140.63CLASS A CONCRETE (CULV)
0119 8245000000-E 425  36,221 LB  1.27 46000.67REINF STEEL (CULVERT)
0120 8821000000-E SP   1,057 SF  38.50 40694.50GENERIC CULVERT ITEM (SF)

ARCHITECTURAL CONCRETE SURFACE TREATMENT

 

    TOTAL 923814.08CONTRACT TOTAL

 

    SUB-TOTAL 657418.78ROADWAY ITEMS
    SUB-TOTAL 266395.30CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  923814.08TENNOCA CONSTRUCTION CO.



AUG 18, 2004 06:28 AM

TIP NO B-3901 2:00PM 1 /  1 017

ROCKINGHAM

33337.3.1

AUG 17 2004 C201072
FED AID NO BRZ-1501(7)
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER MATRIMONY CREEK AND APPROACHES ON SR-1501.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

0.145 MI

DLB, INC. D/B/A  DLB, INC., (OF VA.) ALLEGHENY CONSTRUCTION  CO.,
INC.

HILLSVILLE,  VA ROANOKE,  VA

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 45400.00 50000.00 65000.00MOBILIZATION
0002 0000900000-N SP  Lump Sum 349000.00 359921.50 465000.00GENERIC MISCELLANEOUS ITEM (LS)

ROADWAY CONSTRUCTION

STRUCTURE ITEMS

0003 8017000000-N SP  Lump Sum 35000.00 75000.00 40000.00CM&R TEMP ACCESS ***********
(23+37.40-L-)

0004 8035000000-N 402 Lump Sum 22210.00 65000.00 40000.00REMV EXIST STR **********
(23+37.40-L-)

0005 8105540000-E SP  45.75 LF  300.00 13725.00 1275.00 58331.25 600.00 27450.003'-6" DRILLD PIER IN SOIL
0006 8105640000-E SP   51 LF  1600.00 81600.00 1275.00 65025.00 1700.00 86700.003'-6" DRILLD PIER NO SOIL
0007 8111400000-E SP  41.93 LF  260.00 10901.80 200.00 8386.00 300.00 12579.00PERM STL CASING FOR 3'-6" PIER
0008 8115000000-N SP   1 EA  2500.00 2500.00 1250.00 1250.00 5000.00 5000.00CROSSHOLE SONIC LOGGING
0009 8116000000-E SP   447 LF  12.00 5364.00 22.50 10057.50 20.00 8940.00CSL TUBES
0010 8121000000-N SP  Lump Sum 10000.00 13500.00 30000.00UNCL STR EXCAV STA *****

(23+37.40-L-)
0011 8364000000-E 450  320 LF  50.00 16000.00 75.00 24000.00 60.00 19200.00HP12X53 PILES
0012 8608000000-E 876  475 TON 35.50 16862.50 75.00 35625.00 40.00 19000.00PLAIN RIP RAP II (2'-0")
0013 8765000000-N SP  Lump Sum 92455.00 102653.70 210000.00CONSTRUCTION OF SUBSTRUCTURE
0014 8766000000-N SP  Lump Sum 208000.00 257480.00 300000.00CONSTRUCTION OF SUPERSTR

 

    TOTAL 909018.30 TOTAL 1126229.95 TOTAL 1328869.00CONTRACT TOTAL

 

    SUB-TOTAL 394400.00 SUB-TOTAL 409921.50 SUB-TOTAL 530000.00ROADWAY ITEMS
    SUB-TOTAL 514618.30 SUB-TOTAL 716308.45 SUB-TOTAL 798869.00STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  909018.30DANE CONSTRUCTION, INC.
     2  1126229.95DLB, INC. D/B/A  DLB, INC., (OF VA.)
     3  1328869.00ALLEGHENY CONSTRUCTION  CO., INC.


